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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: NONE BELOW                                                  ROUTE :
     CALL ORDER   : 110                     CONTRACT ID : R -23724-A                   COUNTIES : STARKE
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 10/29/99  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) :

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-0461550     LARSON-DANIELSON CONSTRUCTION COMPANY, INC.                            $    669,366.54     100.0000%
   2   35-1339168     LAPORTE CONSTRUCTION COMPANY, INC.                                     $    777,990.02     116.2278%
   3   36-2231526     WALSH CONSTRUCTION COMPANY OF ILLINOIS                                 $    843,119.69     125.9578%
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/21/99
                                                                                                                   PAGE : 120 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   392,886.26                                                  ROUTE : U.S. 224
     CALL ORDER   : 120                     CONTRACT ID : R -23891-A                   COUNTIES : HUNTINGTON
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
                                          CONTRACT TIME : 11/06/99  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : ST-158-2(C)
                                                                                                  ST-158-2(C)

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1139301     E & B PAVING, INC.                                                     $    374,321.08     100.0000%
   2   34-4272670     JOHNSON, S.E. COMPANIES, INC.                                          $    374,804.02     100.1290%
====================================================================================================================================
                                          |(1) 35-1139301              |(2) 34-4272670              |
                                          |E & B PAVING, INC.          |JOHNSON, S.E. COMPANIES, INC|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   INTERSECTION IMPROVEMENT
                                          |                            |                            |
0001 201-52370                        LUMP|    9600.00000       9600.00|   25000.00000      25000.00|
  CLEARING RIGHT OF WAY                   |                            |                            |
0002 202-60821              2942.000  SYS |       4.50000      13239.00|       3.50000      10297.00|
  SURFACE MILLING, BITUMINOUS             |                            |                            |
0003 202-74045                26.000  EACH|      18.00000        468.00|      18.00000        468.00|
  SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE|                            |                            |
0004 202-78515                        LUMP|    1700.00000       1700.00|     700.00000        700.00|
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            |
0005 203-02080                 0.350  MILE|  120000.00000      42000.00|  150000.00000      52500.00|
  LINEAR GRADING                          |                            |                            |
0006 205-02224               150.000  LFT |       2.75000        412.50|       2.75000        412.50|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0007 205-02229                12.000  LFT |      20.00000        240.00|      20.00000        240.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0008 205-02234                 1.000  EACH|      70.00000         70.00|      70.00000         70.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0009 205-02236                 6.000  EACH|      70.00000        420.00|      70.00000        420.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0010 205-02237                 8.000  EACH|      55.00000        440.00|      55.00000        440.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CURB INLET PROTECTION                   |                            |                            |
0011 211-02060               164.000  CYS |      16.00000       2624.00|      10.30000       1689.20|
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0012 303-04056               131.000  TON |      14.25000       1866.75|      30.50000       3995.50|
  COMPACTED AGGREGATE FOR BASE, 0, 73     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   392,886.26                                                  ROUTE : U.S. 224
     CALL ORDER   : 120                     CONTRACT ID : R -23891-A                   COUNTIES : HUNTINGTON
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 34-4272670              |
                                          |E & B PAVING, INC.          |JOHNSON, S.E. COMPANIES, INC|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 303-04095                30.000  TON |      16.50000        495.00|      45.00000       1350.00|
  COMPACTED AGGREGATE FOR SHOULDER, 0,    |                            |                            |
  SIZE NO. 73                             |                            |                            |
0014 305-05204                31.400  TON |      74.20000       2329.88|      60.00000       1884.00|
  HMA FOR PATCHING                        |                            |                            |
0015 305-05206               803.200  TON |      44.00000      35340.80|      32.00000      25702.40|
  WIDENING WITH HMA                       |                            |                            |
0016 402-05468               331.800  TON |      33.50000      11115.30|      32.00000      10617.60|
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0017 402-05473               355.100  TON |      34.75000      12339.73|      32.00000      11363.20|
  HMA INTERMEDIATE 12.5 mm, MAINLINE      |                            |                            |
0018 402-05477               233.500  TON |      41.20000       9620.20|      32.00000       7472.00|
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0019 402-05495               306.200  TON |      38.50000      11788.70|      32.00000       9798.40|
  HMA WEDGE AND LEVEL                     |                            |                            |
0020 408-52461               371.000  SYS |       1.50000        556.50|       1.10000        408.10|
  BITUMINOUS MATERIAL FOR PRIME COAT      |                            |                            |
0021 409-04375                 3.460  TON |     160.00000        553.60|     250.00000        865.00|
  BITUMINOUS MATERIAL FOR TACK COAT       |                            |                            |
0022 604-06070                65.000  SYS |      38.00000       2470.00|      35.00000       2275.00|
  SIDEWALK, CONCRETE                      |                            |                            |
0023 605-06120              1034.000  LFT |      20.60000      21300.40|      15.00000      15510.00|
  CURB, CONCRETE                          |                            |                            |
0024 610-05527               595.000  TON |      49.60000      29512.00|      32.00000      19040.00|
  HMA FOR APPROACHES                      |                            |                            |
0025 615-06490                 9.000  EACH|     110.00000        990.00|     155.00000       1395.00|
  RIGHT OF WAY MARKER                     |                            |                            |
0026 615-06500                 1.000  EACH|     275.00000        275.00|     455.00000        455.00|
  MONUMENT, A                             |                            |                            |
0027 615-06505                 1.000  EACH|     390.00000        390.00|     455.00000        455.00|
  MONUMENT, B                             |                            |                            |
0028 621-06567                10.000  MG  |       2.00000         20.00|       2.00000         20.00|
  WATER                                   |                            |                            |
0029 621-06575              3769.000  SYS |       2.60000       9799.40|       2.60000       9799.40|
  SODDING, NURSERY                        |                            |                            |
0030 715-05149               266.000  LFT |      54.70000      14550.20|      35.00000       9310.00|
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                            |                            |
0031 715-05151               371.000  LFT |      56.90000      21109.90|      46.50000      17251.50|
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                            |                            |
0032 715-05152               124.000  LFT |      62.75000       7781.00|      50.00000       6200.00|
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   392,886.26                                                  ROUTE : U.S. 224
     CALL ORDER   : 120                     CONTRACT ID : R -23891-A                   COUNTIES : HUNTINGTON
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 34-4272670              |
                                          |E & B PAVING, INC.          |JOHNSON, S.E. COMPANIES, INC|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0033 715-13015                20.000  LFT |      58.00000       1160.00|      44.50000        890.00|
  PIPE, GROUP L, 15 IN.                   |                            |                            |
0034 715-46005                 2.000  EACH|     190.00000        380.00|     165.00000        330.00|
  PIPE END SECTION, 15 IN.                |                            |                            |
0035 720-44000                 8.000  EACH|     265.00000       2120.00|     300.00000       2400.00|
  CASTING, ADJUST TO GRADE                |                            |                            |
0036 720-45015                 4.000  EACH|    1290.00000       5160.00|    1600.00000       6400.00|
  INLET, A8                               |                            |                            |
0037 720-45215                 2.000  EACH|    2060.00000       4120.00|    2050.00000       4100.00|
  CATCH BASIN, A8                         |                            |                            |
0038 720-45235                 4.000  EACH|    1340.00000       5360.00|    1650.00000       6600.00|
  CATCH BASIN, E7                         |                            |                            |
0039 720-45260                 2.000  EACH|     775.00000       1550.00|    1300.00000       2600.00|
  PIPE CATCH BASIN, 12 IN.                |                            |                            |
0040 801-04308                 6.000  EACH|     378.00000       2268.00|     378.00000       2268.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0041 801-06605                13.000  EACH|     122.00000       1586.00|     122.00000       1586.00|
  BARRICADE, IIIA                         |                            |                            |
0042 801-06606                 6.000  EACH|     132.00000        792.00|     132.00000        792.00|
  BARRICADE, IIIB                         |                            |                            |
0043 801-06640                45.000  EACH|      63.00000       2835.00|      63.00000       2835.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0044 801-06645                12.000  EACH|       1.00000         12.00|       1.00000         12.00|
  CONSTRUCTION SIGN, B                    |                            |                            |
0045 802-02489               258.500  LFT |       6.25000       1615.63|       6.25000       1615.63|
  SIGN POST, SQUARE, REINFORCED ANCHOR    |                            |                            |
  BASE                                    |                            |                            |
0046 802-76025                89.210  SFT |      14.00000       1248.94|      14.00000       1248.94|
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 0.080 IN. THICKNESS             |                            |                            |
0047 802-76035                82.000  SFT |      14.80000       1213.60|      14.80000       1213.60|
  SIGN,SHEET,ENCAPSULATED LENS WITH       |                            |                            |
  LEGEND (0.100 IN. THICKNESS)            |                            |                            |
0048 805-01815                 4.000  EACH|    1300.00000       5200.00|    1300.00000       5200.00|
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                            |                            |
  FT.                                     |                            |                            |
0049 805-01842                 1.000  EACH|     600.00000        600.00|     600.00000        600.00|
  HANDHOLE, SIGNAL                        |                            |                            |
0050 805-02056                 4.000  EACH|    1100.00000       4400.00|    1100.00000       4400.00|
  SPAN AND CATENARY FOR FLASHER           |                            |                            |
0051 805-06592                20.000  LFT |      10.00000        200.00|      10.00000        200.00|
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/21/99
                                                                                                                   PAGE : 120 -4
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   392,886.26                                                  ROUTE : U.S. 224
     CALL ORDER   : 120                     CONTRACT ID : R -23891-A                   COUNTIES : HUNTINGTON
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 34-4272670              |
                                          |E & B PAVING, INC.          |JOHNSON, S.E. COMPANIES, INC|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0052 805-78010                 1.000  EACH|    1500.00000       1500.00|    1500.00000       1500.00|
  CONTROLLER AND CABINET, FLASHER, SOLID  |                            |                            |
  STATE                                   |                            |                            |
0053 805-78195                 8.000  EACH|     285.00000       2280.00|     285.00000       2280.00|
  TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN. RED |                            |                            |
0054 805-78420                 4.000  EACH|     180.00000        720.00|     180.00000        720.00|
  DISCONNECT HANGER                       |                            |                            |
0055 805-78445                 1.000  EACH|     450.00000        450.00|     450.00000        450.00|
  SIGNAL SERVICE                          |                            |                            |
0056 805-78467                35.000  LFT |       1.35000         47.25|       1.35000         47.25|
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0057 805-78480               370.000  LFT |       0.70000        259.00|       0.70000        259.00|
  SIGNAL CABLE, 3C 14GA.                  |                            |                            |
0058 805-78490               435.000  LFT |       0.75000        326.25|       0.95000        413.25|
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0059 805-81032                 4.000  EACH|    2400.00000       9600.00|    2400.00000       9600.00|
  SIGNAL STRAIN POLE, STEEL, 30 FT.       |                            |                            |
0060 808-06703                50.000  LFT |       0.30000         15.00|       0.30000         15.00|
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            |
0061 808-06705               115.000  LFT |       1.02000        117.30|       1.02000        117.30|
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.|                            |                            |
0062 808-06713              3050.000  LFT |       0.15000        457.50|       0.15000        457.50|
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0063 808-75245              3900.000  LFT |       0.30000       1170.00|       0.30000       1170.00|
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            |
  IN.                                     |                            |                            |
0064 808-75297               175.000  LFT |       2.17000        379.75|       2.17000        379.75|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0065 900-06790                 6.000  MOS |    1000.00000       6000.00|    1700.00000      10200.00|
  FIELD OFFICE, 300 SQ FT                 |                            |                            |
0066 920-06775                        LUMP|   10360.00000      10360.00|   15000.00000      15000.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0067 930-06845                        LUMP|   14700.00000      14700.00|   15000.00000      15000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0068 940-01001                        LUMP|   18700.00000      18700.00|   24500.00000      24500.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
     SECTION TOTALS                       |             $    374,321.08|             $    374,804.02|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    374,321.08|             $    374,804.02|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: NONE BELOW                                                  ROUTE : SR 3
     CALL ORDER   : 130                     CONTRACT ID : R -23920-A                   COUNTIES : DELAWARE
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 11/26/99  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 2012(008)

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1139301     E & B PAVING, INC.                                                     $    843,427.92     100.0000%
   2   35-1128289     BEATY CONSTRUCTION, INC.                                               $    856,479.32     101.5474%
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,020,207.78                                                  ROUTE : NHS US 31
     CALL ORDER   : 140                     CONTRACT ID : R -24006-A                   COUNTIES : HAMILTON
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 11/19/99  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 1531(019)
                                                                                                  1531(022)
                                                                                                  1531(019)
                                                                                                  OTHERS

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-0918397     RIETH RILEY CONSTRUCTION COMPANY, INC.                                 $  2,559,114.38     100.0000%
   2   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  2,758,762.87     107.8014%
   3   35-1139301     E & B PAVING, INC.                                                     $  3,065,626.97     119.7924%
====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1917625              |(3) 35-1139301
                                          |RIETH RILEY CONSTRUCTION COM|MILESTONE CONTRACTORS, L.P. |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   INTERSECTION IMPROVEMENT
                                          |                            |                            |
0001 105-01925                12.000  MOS |    1797.94000      21575.28|    2843.91000      34126.92|    1900.00000       22800.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   50702.22000      50702.22|   54181.85000      54181.85|   15000.00000       15000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   81387.52000      81387.52|  138000.00000     138000.00|  153250.00000      153250.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   25117.46000      25117.46|   55200.00000      55200.00|   23000.00000       23000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240              2928.000  m2  |       7.60000      22252.80|       5.66000      16572.48|       7.65000       22399.20
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241               524.000  m   |       5.32000       2787.68|       2.54000       1330.96|       5.75000        3013.00
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-02278               134.000  m   |      12.67000       1697.78|      25.79000       3455.86|      25.37000        3399.58
  CURB, CONCRETE, REMOVE                  |                            |                            |
0008 202-60820              3920.000  m2  |       2.95000      11564.00|       2.95000      11564.00|       6.50000       25480.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0009 202-60822                72.200  m2  |       9.69000        699.62|       4.31000        311.18|      13.50000         974.70
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0010 202-74045                32.000  EACH|      60.31000       1929.92|       7.92000        253.44|      57.32000        1834.24
  SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE|                            |                            |
0011 202-78515                        LUMP|    3618.02000       3618.02|    3552.50000       3552.50|    3439.46000        3439.46
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            |
0012 203-02000              7493.000  m3  |      10.41000      78002.13|      17.78000     133225.54|      15.35000      115017.55
  EXCAVATION, COMMON                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,020,207.78                                                  ROUTE : NHS US 31
     CALL ORDER   : 140                     CONTRACT ID : R -24006-A                   COUNTIES : HAMILTON
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1917625              |(3) 35-1139301
                                          |RIETH RILEY CONSTRUCTION COM|MILESTONE CONTRACTORS, L.P. |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 203-02070              9940.000  m3  |       9.58000      95225.20|       9.94000      98803.60|      10.91000      108445.40
  BORROW                                  |                            |                            |
0014 203-92634               113.000  m3  |      58.72000       6635.36|      50.99000       5761.87|      59.00000        6667.00
  BACKFILL, ROCK                          |                            |                            |
0015 205-02224              2333.000  m   |       5.52000      12878.16|       5.33000      12434.89|       5.25000       12248.25
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0016 205-02229               889.000  m   |       7.94000       7058.66|       7.76000       6898.64|       7.55000        6711.95
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0017 205-02234                10.000  EACH|      42.08000        420.80|      40.60000        406.00|      40.00000         400.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0018 205-02236                12.000  EACH|      63.12000        757.44|      60.90000        730.80|      60.00000         720.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0019 205-02770              5667.000  m2  |       1.58000       8953.86|       1.52000       8613.84|       1.50000        8500.50
  EROSION CONTROL BLANKET                 |                            |                            |
0020 211-02050              3101.000  m3  |      13.27000      41150.27|      20.51000      63601.51|      21.00000       65121.00
  B BORROW                                |                            |                            |
0021 211-02060                57.000  m3  |      14.36000        818.52|      17.55000       1000.35|      37.00000        2109.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0022 303-52308              3127.000  Mg  |      15.80000      49406.60|      18.00000      56286.00|      20.00000       62540.00
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0023 303-60900              2949.000  Mg  |      15.80000      46594.20|      18.00000      53082.00|      20.00000       58980.00
  COMPACTED AGGREGATE FOR BASE, 0         |                            |                            |
0024 305-97019             19695.000  m2  |       1.77000      34860.15|       1.89000      37223.55|       2.45000       48252.75
  RUBBLIZED PAVEMENT                      |                            |                            |
0025 401-05437             22145.000  Mg  |      28.91000     640211.95|      28.00000     620060.00|      37.00000      819365.00
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0026 401-05455              8545.000  Mg  |      30.89000     263955.05|      33.00000     281985.00|      37.00000      316165.00
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0027 401-05456              4029.000  Mg  |      40.23000     162086.67|      45.00000     181305.00|      42.00000      169218.00
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0028 401-05459              4318.000  Mg  |      29.61000     127855.98|      28.00000     120904.00|      37.00000      159766.00
  QC/QA HMA BASE 25.0 mm, SHOULDER        |                            |                            |
0029 401-05463              1292.000  Mg  |      33.51000      43294.92|      33.00000      42636.00|      37.00000       47804.00
  QC/QA HMA INTERMEDIATE 19.0 mm, SHOULDER|                            |                            |
0030 401-05464              1435.000  Mg  |      41.49000      59538.15|      45.00000      64575.00|      42.00000       60270.00
  QC/QA HMA SURFACE 9.5 mm, SHOULDER      |                            |                            |
0031 401-05467              5065.000  m   |       0.79000       4001.35|       1.28000       6483.20|       1.35000        6837.75
  MILLED HMA CORRUGATIONS                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,020,207.78                                                  ROUTE : NHS US 31
     CALL ORDER   : 140                     CONTRACT ID : R -24006-A                   COUNTIES : HAMILTON
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1917625              |(3) 35-1139301
                                          |RIETH RILEY CONSTRUCTION COM|MILESTONE CONTRACTORS, L.P. |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0032 402-05470              1859.000  Mg  |      26.14000      48594.26|      26.00000      48334.00|      35.00000       65065.00
  HMA BASE C25.0 mm, MAINLINE             |                            |                            |
0033 402-05487               451.000  Mg  |      28.78000      12979.78|      28.50000      12853.50|      25.00000       11275.00
  HMA INTERMEDIATE 19.0 mm, SHOULDER      |                            |                            |
0034 405-05517                22.225  Mg  |     317.77000       7062.44|     280.00000       6223.00|     285.00000        6334.13
  ASPHALT FOR PRIME COAT                  |                            |                            |
0035 406-05520                58.330  Mg  |     162.34000       9469.29|     150.00000       8749.50|     210.00000       12249.30
  ASPHALT FOR TACK COAT                   |                            |                            |
0036 501-02400                        LUMP|    3595.04000       3595.04|    3058.02000       3058.02|    6500.00000        6500.00
  PROFILOGRAPH                            |                            |                            |
0037 601-01522                 3.000  EACH|    1162.36000       3487.08|    1090.11000       3270.33|    1150.00000        3450.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0038 601-05999                 1.000  EACH|      36.82000         36.82|      29.94000         29.94|      35.00000          35.00
  CURVED TERMINAL END                     |                            |                            |
0039 601-06035                64.000  m   |      34.92000       2234.88|      34.51000       2208.64|      29.00000        1856.00
  GUARDRAIL, RESET                        |                            |                            |
0040 601-94689                 2.000  EACH|    3297.75000       6595.50|    3002.37000       6004.74|    3150.00000        6300.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0041 601-97774                 2.000  EACH|    2209.02000       4418.04|    1953.88000       3907.76|    2150.00000        4300.00
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0042 601-99105               462.900  m   |      31.24000      14461.00|      33.50000      15507.15|      30.00000       13887.00
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0043 603-06045                50.000  m   |      27.56000       1378.00|      34.51000       1725.50|      51.00000        2550.00
  FENCE, CHAIN LINK, 1220 mm              |                            |                            |
0044 605-52807               113.900  m   |      73.52000       8373.93|      72.77000       8288.50|      81.00000        9225.90
  CURB AND GUTTER, COMBINED               |                            |                            |
0045 610-05527               863.000  Mg  |      43.68000      37695.84|      57.00000      49191.00|      25.00000       21575.00
  HMA FOR APPROACHES                      |                            |                            |
0046 615-06490                18.000  EACH|     106.24000       1912.32|      93.38000       1680.84|     125.00000        2250.00
  RIGHT OF WAY MARKER                     |                            |                            |
0047 615-06505                 7.000  EACH|     331.35000       2319.45|     380.63000       2664.41|     380.00000        2660.00
  MONUMENT, B                             |                            |                            |
0048 615-06510                 2.000  EACH|     368.17000        736.34|     340.03000        680.06|     350.00000         700.00
  MONUMENT, C                             |                            |                            |
0049 616-02320               430.800  m2  |       3.48000       1499.18|       2.57000       1107.16|       2.70000        1163.16
  GEOTEXTILES                             |                            |                            |
0050 616-06395               349.800  m2  |      27.50000       9619.50|      25.41000       8888.42|      29.00000       10144.20
  RIPRAP                                  |                            |                            |
0051 621-01004                 4.000  EACH|     788.94000       3155.76|     761.25000       3045.00|     750.00000        3000.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,020,207.78                                                  ROUTE : NHS US 31
     CALL ORDER   : 140                     CONTRACT ID : R -24006-A                   COUNTIES : HAMILTON
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          SET-ASIDE :
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LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0052 621-06545                 1.100  Mg  |     557.52000        613.27|     537.95000        591.75|     530.00000         583.00
  FERTILIZER                              |                            |                            |
0053 621-06548                10.440  kg  |      46.28000        483.16|      44.66000        466.25|      44.00000         459.36
  SEED MIXTURE, CV                        |                            |                            |
0054 621-06554              1770.000  kg  |       8.36000      14797.20|       8.07000      14283.90|       7.95000       14071.50
  SEED MIXTURE, U                         |                            |                            |
0055 621-06565                 5.300  Mg  |     429.18000       2274.65|     414.12000       2194.84|     408.00000        2162.40
  MULCHING MATERIAL                       |                            |                            |
0056 621-06567                22.900  kL  |       1.05000         24.05|       1.01000         23.13|       1.00000          22.90
  WATER                                   |                            |                            |
0057 621-06574               514.000  m2  |       3.16000       1624.24|       3.05000       1567.70|       3.00000        1542.00
  SODDING                                 |                            |                            |
0058 621-06575               750.000  m2  |       3.16000       2370.00|       3.05000       2287.50|       3.00000        2250.00
  SODDING, NURSERY                        |                            |                            |
0059 715-05019                27.000  m   |     128.78000       3477.06|     192.15000       5188.05|     223.00000        6021.00
  PIPE, TYPE 1, CIRCULAR, 900 mm          |                            |                            |
0060 715-05048               755.300  m   |       7.94000       5997.08|       7.66000       5785.60|      16.50000       12462.45
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0061 715-05169                30.000  m   |      70.95000       2128.50|     132.92000       3987.60|     126.00000        3780.00
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0062 715-05756                14.000  m   |      85.90000       1202.60|     126.22000       1767.08|     238.00000        3332.00
  PIPE EXTENSION, CIRCULAR, 300 mm        |                            |                            |
0063 715-46005                 2.000  EACH|     247.70000        495.40|     360.79000        721.58|     300.00000         600.00
  PIPE END SECTION, 375 mm                |                            |                            |
0064 715-46040                 2.000  EACH|     696.28000       1392.56|     859.52000       1719.04|     630.00000        1260.00
  PIPE END SECTION, 900 mm                |                            |                            |
0065 715-91361                88.000  m   |      29.35000       2582.80|      28.32000       2492.16|      30.00000        2640.00
  PIPE, PVC, 150 mm                       |                            |                            |
0066 718-52610               145.200  m3  |      29.45000       4276.14|      28.42000       4126.58|      45.00000        6534.00
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0067 718-99153              2228.100  m2  |       1.42000       3163.90|       1.37000       3052.50|       2.10000        4679.01
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0068 719-94646                13.000  EACH|     657.45000       8546.85|     634.38000       8246.94|     710.00000        9230.00
  OUTLET PROTECTOR                        |                            |                            |
0069 730-97559                 1.000  EACH|    3899.50000       3899.50|    4899.77000       4899.77|    3615.00000        3615.00
  GRATED BOX END SECTION, II, 10:1, 300 mm|                            |                            |
0070 801-03290                10.000  EACH|     115.71000       1157.10|     109.06000       1090.60|     110.00000        1100.00
  CONSTRUCTION SIGN, C                    |                            |                            |
0071 801-04308                 9.000  EACH|     184.08000       1656.72|     173.51000       1561.59|     175.00000        1575.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0072 801-04627                90.000  DAY |     335.75000      30217.50|     371.80000      33462.00|     375.00000       33750.00
  WATCHMAN                                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,020,207.78                                                  ROUTE : NHS US 31
     CALL ORDER   : 140                     CONTRACT ID : R -24006-A                   COUNTIES : HAMILTON
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1917625              |(3) 35-1139301
                                          |RIETH RILEY CONSTRUCTION COM|MILESTONE CONTRACTORS, L.P. |E & B PAVING, INC.
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ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0073 801-04944                 2.000  EACH|   32162.67000      64325.34|   30450.00000      60900.00|   30575.40000       61150.80
  HIGHWAY ADVISORY RADIO STATION          |                            |                            |
0074 801-06049              2927.000  m   |       1.14000       3336.78|       1.08000       3161.16|       1.08000        3161.16
  TEMPORARY PAVEMENT MARKING, II, YELLOW, |                            |                            |
  100 mm                                  |                            |                            |
0075 801-06606                22.000  EACH|      84.15000       1851.30|      79.32000       1745.04|      80.00000        1760.00
  BARRICADE, IIIB                         |                            |                            |
0076 801-06625                18.000  EACH|      89.41000       1609.38|      84.28000       1517.04|      85.00000        1530.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0077 801-06640                76.000  EACH|      73.63000       5595.88|      69.41000       5275.16|      70.00000        5320.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0078 801-06643               960.000  m   |       3.53000       3388.80|       2.97000       2851.20|       4.65000        4464.00
  TEMPORARY PAVEMENT MARKING, I, YELLOW,  |                            |                            |
  100 mm                                  |                            |                            |
0079 801-06644              3320.000  m   |       3.53000      11719.60|       2.97000       9860.40|       4.65000       15438.00
  TEMPORARY PAVEMENT MARKING, I, WHITE,   |                            |                            |
  100 mm                                  |                            |                            |
0080 801-06645                25.000  EACH|      36.82000        920.50|      34.70000        867.50|      35.00000         875.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0081 801-06647               592.000  m   |       1.14000        674.88|       1.08000        639.36|       1.08000         639.36
  TEMPORARY PAVEMENT MARKING, II, WHITE,  |                            |                            |
  100 mm                                  |                            |                            |
0082 801-06710               660.000  DAY |      16.83000      11107.80|      15.86000      10467.60|      16.00000       10560.00
  FLASHING ARROW SIGN                     |                            |                            |
0083 801-06775                        LUMP|   34934.06000      34934.06|   35248.97000      35248.97|   85000.00000       85000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0084 801-09133                 1.000  EACH|    7889.35000       7889.35|    7436.10000       7436.10|    7500.00000        7500.00
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            |
0085 801-95997              3836.000  m   |       0.16000        613.76|       0.15000        575.40|       0.15000         575.40
  TEMPORARY PAVEMENT MARKING, SOLID,      |                            |                            |
  YELLOW, 100 mm                          |                            |                            |
0086 801-96000              2222.000  m   |       0.16000        355.52|       0.15000        333.30|       0.15000         333.30
  TEMPORARY PAVEMENT MARKING, SOLID,      |                            |                            |
  WHITE, 100 mm                           |                            |                            |
0087 801-97643               303.200  m   |      14.67000       4447.94|      13.83000       4193.26|      13.95000        4229.64
  TEMPORARY BUZZ STRIPS                   |                            |                            |
0088 801-98510                 5.000  EACH|      36.82000        184.10|      34.70000        173.50|      35.00000         175.00
  TEMPORARY PAINT, LANE INDICATION ARROWS |                            |                            |
0089 801-98523                37.000  m   |       6.84000        253.08|       6.45000        238.65|       6.50000         240.50
  TEMPORARY PAINT, STOP LINE, 600 mm      |                            |                            |
0090 802-02293                 6.410  m3  |     414.78000       2658.74|     456.75000       2927.77|     394.30000        2527.46
  CONCRETE, SIGN FOUNDATION               |                            |                            |
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     ENGINEER'S ESTIMATE: $ 3,020,207.78                                                  ROUTE : NHS US 31
     CALL ORDER   : 140                     CONTRACT ID : R -24006-A                   COUNTIES : HAMILTON
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          SET-ASIDE :
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------------------------------------------+----------------------------+----------------------------+-------------------------------
0091 802-02489               150.080  m   |      41.60000       6243.33|      27.20000       4082.18|      39.54000        5934.16
  SIGN POST, SQUARE, REINFORCED ANCHOR    |                            |                            |
  BASE                                    |                            |                            |
0092 802-76015                61.500  m2  |     274.48000      16880.52|     175.80000      10811.70|     260.92000       16046.58
  SIGN,PANEL,ENCAPSULATED LENS WITH LEGEND|                            |                            |
0093 802-76025                 5.560  m2  |     265.53000       1476.35|     144.54000        803.64|     252.41000        1403.40
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0094 802-76035                34.600  m2  |     202.48000       7005.81|     156.92000       5429.43|     192.48000        6659.81
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0095 802-76095              2382.000  kg  |       4.11000       9790.02|       3.30000       7860.60|       3.90000        9289.80
  STRUCTURAL STEEL, BREAKAWAY             |                            |                            |
0096 804-06770                17.000  EACH|      18.93000        321.81|      16.44000        279.48|      15.00000         255.00
  DELINEATOR POST                         |                            |                            |
0097 805-01583               138.000  m   |      24.69000       3407.22|      19.79000       2731.02|      23.46000        3237.48
  CONDUIT, STEEL, GALVANIZED, 1 RACEWAY,  |                            |                            |
  NON PAVED, 50 mm                        |                            |                            |
0098 805-01584                18.000  m   |      15.43000        277.74|      35.53000        639.54|      14.67000         264.06
  CONDUIT, STEEL, GALVANIZED, 1 RACEWAY,  |                            |                            |
  PAVED, 50 mm                            |                            |                            |
0099 805-01815                 4.000  EACH|    1663.96000       6655.84|    1776.25000       7105.00|    1581.84000        6327.36
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            |
0100 805-01842                 9.000  EACH|     523.72000       4713.48|     659.75000       5937.75|     497.87000        4480.83
  HANDHOLE, SIGNAL                        |                            |                            |
0101 805-01844               697.000  m   |      41.14000      28674.58|      33.50000      23349.50|      39.11000       27259.67
  CONDUIT, STEEL, GALVANIZED, 50 mm,      |                            |                            |
  UNDERGROUND                             |                            |                            |
0102 805-02087                        LUMP|    1206.01000       1206.01|    1015.00000       1015.00|    1146.49000        1146.49
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                            |                            |
  EQUIPMENT                               |                            |                            |
0103 805-02441               708.000  m   |       2.50000       1770.00|       1.02000        722.16|       2.38000        1685.04
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0104 805-02503              2132.000  m   |       2.50000       5330.00|       1.02000       2174.64|       2.38000        5074.16
  CABLE, ROADWAY LOOP, 1C 14GA.           |                            |                            |
0105 805-04980                 4.000  EACH|    2488.60000       9954.40|     832.30000       3329.20|    2365.78000        9463.12
  FLASHING BEACON                         |                            |                            |
0106 805-05594                60.000  m   |       1.42000         85.20|       8.22000        493.20|       1.35000          81.00
  COMMUNICATION CABLE, VOICE GRADE        |                            |                            |
0107 805-06592               120.000  m   |      41.14000       4936.80|      33.50000       4020.00|      39.11000        4693.20
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
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0108 805-78100                 1.000  EACH|    7159.71000       7159.71|    8221.50000       8221.50|    6806.37000        6806.37
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                            |                            |
  PHASE                                   |                            |                            |
0109 805-78205                 7.000  EACH|     344.76000       2413.32|     426.30000       2984.10|     327.75000        2294.25
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0110 805-78215                 4.000  EACH|     344.77000       1379.08|     436.45000       1745.80|     327.75000        1311.00
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER ARROW, GREEN ARROW               |                            |                            |
0111 805-78230                 4.000  EACH|     590.69000       2362.76|     659.75000       2639.00|     561.54000        2246.16
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            |
0112 805-78415                 5.000  EACH|    1953.23000       9766.15|    1979.25000       9896.25|    1856.84000        9284.20
  SPAN, CATENARY, AND TETHER              |                            |                            |
0113 805-78420                 3.000  EACH|     204.93000        614.79|     304.50000        913.50|     194.82000         584.46
  DISCONNECT HANGER                       |                            |                            |
0114 805-78445                 1.000  EACH|     356.91000        356.91|     406.00000        406.00|     339.30000         339.30
  SIGNAL SERVICE                          |                            |                            |
0115 805-78467                75.000  m   |       6.68000        501.00|       4.57000        342.75|       6.35000         476.25
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0116 805-78485               356.000  m   |       3.73000       1327.88|       3.05000       1085.80|       3.55000        1263.80
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0117 805-78490               421.000  m   |       3.97000       1671.37|       3.65000       1536.65|       3.77000        1587.17
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0118 805-78510              4009.000  m   |       3.04000      12187.36|       2.94000      11786.46|       2.89000       11586.01
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0119 805-78785                21.000  EACH|     379.08000       7960.68|     355.25000       7460.25|     360.37000        7567.77
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0120 805-78795               892.200  m   |      17.95000      16014.99|      31.46000      28068.61|      17.06000       15220.93
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0121 805-78925                 1.000  EACH|     578.72000        578.72|     507.50000        507.50|     550.16000         550.16
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
0122 805-81060                 4.000  EACH|    3097.78000      12391.12|    3197.25000      12789.00|    2944.90000       11779.60
  SIGNAL STRAIN POLE, STEEL, 11.0 m       |                            |                            |
0123 805-86920                16.000  EACH|       7.26000        116.16|      32.07000        513.12|       6.90000         110.40
  MULTIPLE COMPRESSION FITTING, NOT       |                            |                            |
  WATERPROOFED                            |                            |                            |
0124 805-86930                11.000  EACH|       5.99000         65.89|      32.07000        352.77|       5.69000          62.59
  INSULATING LINK, NOT WATERPROOFED       |                            |                            |
0125 805-98335               489.000  m   |      18.69000       9139.41|      11.17000       5462.13|      17.77000        8689.53
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            |
  TRENCH, 4 1/C                           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,020,207.78                                                  ROUTE : NHS US 31
     CALL ORDER   : 140                     CONTRACT ID : R -24006-A                   COUNTIES : HAMILTON
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1917625              |(3) 35-1139301
                                          |RIETH RILEY CONSTRUCTION COM|MILESTONE CONTRACTORS, L.P. |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0126 805-98336                28.000  m   |      18.81000        526.68|      12.69000        355.32|      17.88000         500.64
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            |
  CONDUIT, 4 1/C                          |                            |                            |
0127 807-02603                 5.000  EACH|     637.71000       3188.55|     761.25000       3806.25|     606.24000        3031.20
  LIGHT STANDARD, RELOCATE                |                            |                            |
0128 807-04653                 5.000  EACH|     636.58000       3182.90|     659.75000       3298.75|     605.16000        3025.80
  LIGHTING FOUNDATION                     |                            |                            |
0129 807-86910                 5.000  EACH|      18.81000         94.05|      35.02000        175.10|      17.88000          89.40
  CONNECTOR KIT, UNFUSED                  |                            |                            |
0130 807-86915                 5.000  EACH|      19.39000         96.95|      37.66000        188.30|      18.43000          92.15
  CONNECTOR KIT, FUSED                    |                            |                            |
0131 808-01045               132.000  m   |       0.79000        104.28|       0.76000        100.32|       1.15000         151.80
  LINE, THERMOPLASTIC, DOTTED, YELLOW,    |                            |                            |
  100 mm, 600 mm LINE, 1200 mm GAP        |                            |                            |
0132 808-06701              1058.000  m   |       0.79000        835.82|       0.76000        804.08|       0.85000         899.30
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0133 808-06703              7344.490  m   |       0.79000       5802.15|       0.76000       5581.81|       0.85000        6242.82
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0134 808-06705               171.000  m   |       2.10000        359.10|       2.03000        347.13|       2.60000         444.60
  LINE, THERMOPLASTIC, SOLID, WHITE, 200  |                            |                            |
  mm                                      |                            |                            |
0135 808-06716                80.000  m   |       1.89000        151.20|       1.79000        143.20|       1.80000         144.00
  LINE, REMOVE                            |                            |                            |
0136 808-75245              2907.000  m   |       0.79000       2296.53|       0.76000       2209.32|       0.85000        2470.95
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0137 808-75297               137.100  m   |      12.62000       1730.20|      12.18000       1669.88|       9.85000        1350.44
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0138 808-75320                35.000  EACH|      52.60000       1841.00|      50.75000       1776.25|      52.00000        1820.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0139 808-75325                24.000  EACH|      73.63000       1767.12|      71.05000       1705.20|      60.00000        1440.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0140 808-75996               102.000  EACH|      11.57000       1180.14|      30.45000       3105.90|       5.40000         550.80
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0141 808-75998               193.000  EACH|      32.14000       6203.02|      31.01000       5984.93|      35.00000        6755.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,020,207.78                                                  ROUTE : NHS US 31
     CALL ORDER   : 140                     CONTRACT ID : R -24006-A                   COUNTIES : HAMILTON
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1917625              |(3) 35-1139301
                                          |RIETH RILEY CONSTRUCTION COM|MILESTONE CONTRACTORS, L.P. |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0142 808-98796               138.000  m   |       0.79000        109.02|       0.76000        104.88|       1.15000         158.70
  LINE, THERMOPLASTIC, DOTTED, WHITE, 100 |                            |                            |
  mm, 600 mm LINE, 1200 mm GAP            |                            |                            |
     SECTION TOTALS                       |             $  2,559,114.38|             $  2,758,762.87|                $  3,065,626.97
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  2,559,114.38|             $  2,758,762.87|                $  3,065,626.97
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/21/99
                                                                                                                   PAGE : 150 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   299,838.78                                                  ROUTE : US 231
     CALL ORDER   : 150                     CONTRACT ID : R -24062-A                   COUNTIES : PORTER
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 11/15/99  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 2964(003)

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1035700     BUCKO CONSTRUCTION COMPANY, INC.                                       $    280,098.09     100.0000%
   2   35-1523985     WIRTZ & YATES, INC.                                                    $    293,983.08     104.9571%
   3   35-1068009     DYER CONSTRUCTION COMPANY, INC.                                        $    304,123.01     108.5773%
   4   35-1339168     LAPORTE CONSTRUCTION COMPANY, INC.                                     $    318,524.55     113.7189%
   5   35-1212938     ATLAS EXCAVATING, INC.                                                 $    337,767.58     120.5890%
   6   25-1205334     FOSTER, J.M., INC.                                                     $    350,194.00     125.0254%
   7   35-0918397     RIETH RILEY CONSTRUCTION COMPANY, INC.                                 $    375,479.48     134.0528%
====================================================================================================================================
                                          |(1) 35-1035700              |(2) 35-1523985              |(3) 35-1068009
                                          |BUCKO CONSTRUCTION COMPANY, |WIRTZ & YATES, INC.         |DYER CONSTRUCTION COMPANY, I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   SMALL STRUCTURE REPLACEMENT
                                          |                            |                            |
0001 105-06790                 6.000  MOS |    1200.00000       7200.00|    1200.00000       7200.00|    1750.00000       10500.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|   18100.00000      18100.00|    5000.00000       5000.00|    7500.00000        7500.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   14000.00000      14000.00|   14000.00000      14000.00|   12500.00000       12500.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   16000.00000      16000.00|    5000.00000       5000.00|    7500.00000        7500.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240               102.000  m2  |      22.00000       2244.00|      17.95000       1830.90|      25.00000        2550.00
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241                15.000  m   |      43.00000        645.00|      39.00000        585.00|      15.00000         225.00
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-03576                18.000  m   |      11.40000        205.20|     700.00000      12600.00|     560.00000       10080.00
  CULVERT, CONCRETE, REMOVE               |                            |                            |
0008 202-60820              3540.000  m2  |       1.75000       6195.00|       2.20000       7788.00|       3.00000       10620.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0009 202-96133                12.000  m   |      11.40000        136.80|      32.50000        390.00|     258.00000        3096.00
  PIPE, REMOVE                            |                            |                            |
0010 203-02000              4680.000  m3  |      12.00000      56160.00|      10.47000      48999.60|      11.70000       54756.00
  EXCAVATION, COMMON                      |                            |                            |
0011 203-51223               234.240  m3  |      12.00000       2810.88|      10.45000       2447.81|      19.50000        4567.68
  EXCAVATION, WATERWAY                    |                            |                            |
0012 205-02229                80.000  m   |       9.50000        760.00|      13.00000       1040.00|      11.00000         880.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   299,838.78                                                  ROUTE : US 231
     CALL ORDER   : 150                     CONTRACT ID : R -24062-A                   COUNTIES : PORTER
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1035700              |(2) 35-1523985              |(3) 35-1068009
                                          |BUCKO CONSTRUCTION COMPANY, |WIRTZ & YATES, INC.         |DYER CONSTRUCTION COMPANY, I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 205-02234                 1.000  EACH|     125.00000        125.00|     200.00000        200.00|     100.00000         100.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0014 211-02060               384.600  m3  |      17.00000       6538.20|      35.00000      13461.00|      30.00000       11538.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0015 303-52308               358.520  Mg  |      18.20000       6525.06|      17.00000       6094.84|      16.50000        5915.58
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0016 402-05468                43.200  Mg  |      44.25000       1911.60|      67.00000       2894.40|      63.00000        2721.60
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0017 402-05474               339.817  Mg  |      36.00000      12233.41|      40.32000      13701.43|      37.80000       12845.08
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0018 402-05477               272.041  Mg  |      42.00000      11425.72|      46.00000      12513.89|      42.00000       11425.72
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0019 402-05481               433.980  Mg  |      34.90000      15145.90|      43.68000      18956.25|      41.00000       17793.18
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0020 405-05518               109.400  m2  |       5.50000        601.70|       2.00000        218.80|       1.90000         207.86
  ASPHALT FOR PRIME COAT                  |                            |                            |
0021 406-05520                 1.790  Mg  |     675.00000       1208.25|     300.00000        537.00|     262.50000         469.88
  ASPHALT FOR TACK COAT                   |                            |                            |
0022 407-04348              1607.326  m2  |       2.50000       4018.32|       3.00000       4821.98|       2.85000        4580.88
  SEAL COAT, 2                            |                            |                            |
0023 601-02636                22.860  m   |      41.00000        937.26|      64.00000       1463.04|      70.00000        1600.20
  GUARDRAIL, W BEAM, NESTED               |                            |                            |
0024 601-94689                 4.000  EACH|    2980.00000      11920.00|    3700.00000      14800.00|    3350.00000       13400.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0025 601-97774                 1.000  EACH|    1925.00000       1925.00|    2520.00000       2520.00|    2200.00000        2200.00
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0026 601-99105               146.955  m   |      37.00000       5437.34|      36.00000       5290.38|      34.62000        5087.58
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0027 610-05527                32.840  Mg  |      70.00000       2298.80|      47.00000       1543.48|      42.00000        1379.28
  HMA FOR APPROACHES                      |                            |                            |
0028 611-06497                 1.000  EACH|      90.00000         90.00|     500.00000        500.00|     175.00000         175.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0029 615-06490                11.000  EACH|      94.00000       1034.00|     125.00000       1375.00|     200.00000        2200.00
  RIGHT OF WAY MARKER                     |                            |                            |
0030 615-06505                 2.000  EACH|     320.00000        640.00|     400.00000        800.00|     420.00000         840.00
  MONUMENT, B                             |                            |                            |
0031 615-06530                 1.000  EACH|     440.00000        440.00|     500.00000        500.00|     525.00000         525.00
  POST, BENCHMARK                         |                            |                            |
0032 616-02320               320.000  m2  |       2.40000        768.00|       4.00000       1280.00|       2.25000         720.00
  GEOTEXTILES                             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   299,838.78                                                  ROUTE : US 231
     CALL ORDER   : 150                     CONTRACT ID : R -24062-A                   COUNTIES : PORTER
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1035700              |(2) 35-1523985              |(3) 35-1068009
                                          |BUCKO CONSTRUCTION COMPANY, |WIRTZ & YATES, INC.         |DYER CONSTRUCTION COMPANY, I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0033 616-06405               162.000  Mg  |      28.50000       4617.00|      22.10000       3580.20|      27.50000        4455.00
  RIPRAP, REVETMENT                       |                            |                            |
0034 621-01004                 1.000  EACH|     800.00000        800.00|    1000.00000       1000.00|     840.00000         840.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0035 621-06559              7601.694  m2  |       0.48000       3648.81|       0.54000       4104.92|       0.60000        4561.02
  MULCHED SEEDING, R                      |                            |                            |
0036 621-06567              3192.000  kL  |       0.55000       1755.60|       0.60000       1915.20|       0.60000        1915.20
  WATER                                   |                            |                            |
0037 621-06574               435.760  m2  |       5.00000       2178.80|       6.00000       2614.56|       6.00000        2614.56
  SODDING                                 |                            |                            |
0038 622-52436                 2.000  EACH|      25.00000         50.00|      30.00000         60.00|      30.00000          60.00
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0039 622-91786                35.000  EACH|      15.00000        525.00|      20.00000        700.00|      20.00000         700.00
  SEEDLING                                |                            |                            |
0040 714-26727                18.000  m   |    2620.00000      47160.00|    2944.45000      53000.10|    3042.00000       54756.00
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 3600 mm x 3000 mm             |                            |                            |
0041 715-05021                10.000  m   |      70.00000        700.00|      40.00000        400.00|      82.00000         820.00
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0042 715-46005                 2.000  EACH|     390.00000        780.00|     150.00000        300.00|     350.00000         700.00
  PIPE END SECTION, 375 mm                |                            |                            |
0043 801-06606                12.000  EACH|     100.00000       1200.00|     120.00000       1440.00|      70.00000         840.00
  BARRICADE, IIIB                         |                            |                            |
0044 801-06625                14.000  EACH|      65.00000        910.00|     100.00000       1400.00|      72.00000        1008.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0045 801-06640                18.000  EACH|      83.00000       1494.00|     110.00000       1980.00|      83.00000        1494.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0046 802-76025                 0.312  m2  |     445.00000        138.84|     500.00000        156.00|     400.00000         124.80
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0047 802-76035                 1.350  m2  |     155.00000        209.25|     180.00000        243.00|     300.00000         405.00
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0048 802-76065                 7.690  m   |      20.00000        153.80|      30.00000        230.70|      75.00000         576.75
  SIGN POST, B                            |                            |                            |
0049 808-06713              1008.000  m   |       0.60000        604.80|       1.20000       1209.60|       1.02000        1028.16
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0050 808-75240               126.000  m   |       1.70000        214.20|       8.50000       1071.00|       7.75000         976.50
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   299,838.78                                                  ROUTE : US 231
     CALL ORDER   : 150                     CONTRACT ID : R -24062-A                   COUNTIES : PORTER
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1035700              |(2) 35-1523985              |(3) 35-1068009
                                          |BUCKO CONSTRUCTION COMPANY, |WIRTZ & YATES, INC.         |DYER CONSTRUCTION COMPANY, I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0051 808-75996                43.000  EACH|       6.00000        258.00|      15.00000        645.00|      30.00000        1290.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0052 808-75998                43.000  EACH|      35.25000       1515.75|      80.00000       3440.00|      50.00000        2150.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0053 801-04308                 8.000  EACH|     185.00000       1480.00|     500.00000       4000.00|     275.00000        2200.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0054 808-75245                14.000  m   |       1.70000         23.80|      10.00000        140.00|       7.75000         108.50
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
     SECTION TOTALS                       |             $    280,098.09|             $    293,983.08|                $    304,123.01
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    280,098.09|             $    293,983.08|                $    304,123.01
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   299,838.78                                                  ROUTE : US 231
     CALL ORDER   : 150                     CONTRACT ID : R -24062-A                   COUNTIES : PORTER
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1339168              |(5) 35-1212938              |(6) 25-1205334
                                          |LAPORTE CONSTRUCTION COMPANY|ATLAS EXCAVATING, INC.      |FOSTER, J.M., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   SMALL STRUCTURE REPLACEMENT
                                          |                            |                            |
0001 105-06790                 6.000  MOS |    1419.48000       8516.88|     600.00000       3600.00|    1126.38000        6758.28
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    7386.38000       7386.38|    3300.00000       3300.00|    2720.00000        2720.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   16654.94000      16654.94|   20000.00000      20000.00|   17678.00000       17678.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    2606.42000       2606.42|   10000.00000      10000.00|   16612.26000       16612.26
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240               102.000  m2  |      21.24000       2166.48|      16.00000       1632.00|      12.85000        1310.70
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241                15.000  m   |      43.75000        656.25|       8.30000        124.50|      59.17000         887.55
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-03576                18.000  m   |     817.24000      14710.32|     350.00000       6300.00|     959.57000       17272.26
  CULVERT, CONCRETE, REMOVE               |                            |                            |
0008 202-60820              3540.000  m2  |       4.18000      14797.20|       2.00000       7080.00|       3.99000       14124.60
  SURFACE MILLING, ASPHALT                |                            |                            |
0009 202-96133                12.000  m   |      93.64000       1123.68|     200.00000       2400.00|      53.47000         641.64
  PIPE, REMOVE                            |                            |                            |
0010 203-02000              4680.000  m3  |      15.29000      71557.20|       9.50000      44460.00|      19.41000       90838.80
  EXCAVATION, COMMON                      |                            |                            |
0011 203-51223               234.240  m3  |       9.23000       2162.04|      12.50000       2928.00|      40.53000        9493.75
  EXCAVATION, WATERWAY                    |                            |                            |
0012 205-02229                80.000  m   |      10.50000        840.00|       6.50000        520.00|      10.50000         840.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0013 205-02234                 1.000  EACH|      95.00000         95.00|     125.00000        125.00|      95.00000          95.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0014 211-02060               384.600  m3  |      44.16000      16983.94|      35.00000      13461.00|      44.28000       17030.09
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0015 303-52308               358.520  Mg  |      21.92000       7858.76|      16.00000       5736.32|      26.72000        9579.65
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0016 402-05468                43.200  Mg  |      60.00000       2592.00|      62.00000       2678.40|      60.00000        2592.00
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0017 402-05474               339.817  Mg  |      36.00000      12233.41|      50.00000      16990.85|      36.00000       12233.41
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0018 402-05477               272.041  Mg  |      40.00000      10881.64|      52.00000      14146.13|      40.00000       10881.64
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0019 402-05481               433.980  Mg  |      39.00000      16925.22|      65.00000      28208.70|      39.00000       16925.22
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   299,838.78                                                  ROUTE : US 231
     CALL ORDER   : 150                     CONTRACT ID : R -24062-A                   COUNTIES : PORTER
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1339168              |(5) 35-1212938              |(6) 25-1205334
                                          |LAPORTE CONSTRUCTION COMPANY|ATLAS EXCAVATING, INC.      |FOSTER, J.M., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 405-05518               109.400  m2  |       1.80000        196.92|       0.85000         92.99|       1.80000         196.92
  ASPHALT FOR PRIME COAT                  |                            |                            |
0021 406-05520                 1.790  Mg  |     250.00000        447.50|     440.00000        787.60|     250.00000         447.50
  ASPHALT FOR TACK COAT                   |                            |                            |
0022 407-04348              1607.326  m2  |       2.70000       4339.78|       5.10000       8197.36|       2.70000        4339.78
  SEAL COAT, 2                            |                            |                            |
0023 601-02636                22.860  m   |      54.00000       1234.44|      43.00000        982.98|      54.00000        1234.44
  GUARDRAIL, W BEAM, NESTED               |                            |                            |
0024 601-94689                 4.000  EACH|    3315.00000      13260.00|    3150.00000      12600.00|    3315.00000       13260.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0025 601-97774                 1.000  EACH|    2250.00000       2250.00|    2420.00000       2420.00|    2250.00000        2250.00
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0026 601-99105               146.955  m   |      32.05000       4709.91|      38.00000       5584.29|      32.05000        4709.91
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0027 610-05527                32.840  Mg  |      40.00000       1313.60|     105.00000       3448.20|      40.00000        1313.60
  HMA FOR APPROACHES                      |                            |                            |
0028 611-06497                 1.000  EACH|     170.00000        170.00|      95.00000         95.00|     170.00000         170.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0029 615-06490                11.000  EACH|     107.00000       1177.00|     100.00000       1100.00|     107.00000        1177.00
  RIGHT OF WAY MARKER                     |                            |                            |
0030 615-06505                 2.000  EACH|     320.00000        640.00|     335.00000        670.00|     320.00000         640.00
  MONUMENT, B                             |                            |                            |
0031 615-06530                 1.000  EACH|     440.00000        440.00|     520.00000        520.00|     440.00000         440.00
  POST, BENCHMARK                         |                            |                            |
0032 616-02320               320.000  m2  |       3.46000       1107.20|       4.20000       1344.00|       3.19000        1020.80
  GEOTEXTILES                             |                            |                            |
0033 616-06405               162.000  Mg  |      26.70000       4325.40|      23.00000       3726.00|      35.04000        5676.48
  RIPRAP, REVETMENT                       |                            |                            |
0034 621-01004                 1.000  EACH|     800.00000        800.00|     830.00000        830.00|     800.00000         800.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0035 621-06559              7601.694  m2  |       0.48000       3648.81|       0.60000       4561.02|       0.48000        3648.81
  MULCHED SEEDING, R                      |                            |                            |
0036 621-06567              3192.000  kL  |       0.55000       1755.60|       0.60000       1915.20|       0.55000        1755.60
  WATER                                   |                            |                            |
0037 621-06574               435.760  m2  |       7.47000       3255.13|       5.20000       2265.95|       5.00000        2178.80
  SODDING                                 |                            |                            |
0038 622-52436                 2.000  EACH|      25.00000         50.00|      26.00000         52.00|      25.00000          50.00
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0039 622-91786                35.000  EACH|      15.00000        525.00|      16.00000        560.00|      15.00000         525.00
  SEEDLING                                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   299,838.78                                                  ROUTE : US 231
     CALL ORDER   : 150                     CONTRACT ID : R -24062-A                   COUNTIES : PORTER
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1339168              |(5) 35-1212938              |(6) 25-1205334
                                          |LAPORTE CONSTRUCTION COMPANY|ATLAS EXCAVATING, INC.      |FOSTER, J.M., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 714-26727                18.000  m   |    2800.76000      50413.68|    5050.00000      90900.00|    2463.83000       44348.94
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 3600 mm x 3000 mm             |                            |                            |
0041 715-05021                10.000  m   |     141.43000       1414.30|     150.00000       1500.00|     105.42000        1054.20
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0042 715-46005                 2.000  EACH|     379.24000        758.48|     200.00000        400.00|     269.08000         538.16
  PIPE END SECTION, 375 mm                |                            |                            |
0043 801-06606                12.000  EACH|     100.00000       1200.00|     110.00000       1320.00|      66.00000         792.00
  BARRICADE, IIIB                         |                            |                            |
0044 801-06625                14.000  EACH|      65.00000        910.00|      75.00000       1050.00|      69.00000         966.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0045 801-06640                18.000  EACH|      83.00000       1494.00|     100.00000       1800.00|      79.00000        1422.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0046 802-76025                 0.312  m2  |     442.15000        137.95|     340.00000        106.08|     445.00000         138.84
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0047 802-76035                 1.350  m2  |     155.00000        209.25|     255.00000        344.25|     155.00000         209.25
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0048 802-76065                 7.690  m   |      20.00000        153.80|      24.00000        184.56|      20.00000         153.80
  SIGN POST, B                            |                            |                            |
0049 808-06713              1008.000  m   |       0.59000        594.72|       0.65000        655.20|       0.60000         604.80
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0050 808-75240               126.000  m   |       2.15000        270.90|       1.10000        138.60|       2.50000         315.00
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0051 808-75996                43.000  EACH|       8.74000        375.82|      12.00000        516.00|      38.39000        1650.77
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0052 808-75998                43.000  EACH|      62.50000       2687.50|      38.00000       1634.00|      35.25000        1515.75
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0053 801-04308                 8.000  EACH|     185.00000       1480.00|     220.00000       1760.00|     262.50000        2100.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0054 808-75245                14.000  m   |       2.15000         30.10|       1.10000         15.40|       2.50000          35.00
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
     SECTION TOTALS                       |             $    318,524.55|             $    337,767.58|                $    350,194.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    318,524.55|             $    337,767.58|                $    350,194.00
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   299,838.78                                                  ROUTE : US 231
     CALL ORDER   : 150                     CONTRACT ID : R -24062-A                   COUNTIES : PORTER
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-0918397              |                            |
                                          |RIETH RILEY CONSTRUCTION COM|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   SMALL STRUCTURE REPLACEMENT
                                          |                            |                            |
0001 105-06790                 6.000  MOS |    2900.00000      17400.00|                            |
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    5400.00000       5400.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|    9500.00000       9500.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    3785.00000       3785.00|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240               102.000  m2  |      18.00000       1836.00|                            |
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241                15.000  m   |      36.25000        543.75|                            |
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-03576                18.000  m   |     540.00000       9720.00|                            |
  CULVERT, CONCRETE, REMOVE               |                            |                            |
0008 202-60820              3540.000  m2  |       3.00000      10620.00|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0009 202-96133                12.000  m   |      47.00000        564.00|                            |
  PIPE, REMOVE                            |                            |                            |
0010 203-02000              4680.000  m3  |      23.00000     107640.00|                            |
  EXCAVATION, COMMON                      |                            |                            |
0011 203-51223               234.240  m3  |      81.00000      18973.44|                            |
  EXCAVATION, WATERWAY                    |                            |                            |
0012 205-02229                80.000  m   |      11.00000        880.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0013 205-02234                 1.000  EACH|     105.00000        105.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0014 211-02060               384.600  m3  |      26.50000      10191.90|                            |
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0015 303-52308               358.520  Mg  |      32.00000      11472.64|                            |
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0016 402-05468                43.200  Mg  |      59.80000       2583.36|                            |
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0017 402-05474               339.817  Mg  |      48.04000      16324.81|                            |
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0018 402-05477               272.041  Mg  |      49.74000      13531.32|                            |
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0019 402-05481               433.980  Mg  |      62.24000      27010.92|                            |
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/21/99
                                                                                                                   PAGE : 150 -9
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   299,838.78                                                  ROUTE : US 231
     CALL ORDER   : 150                     CONTRACT ID : R -24062-A                   COUNTIES : PORTER
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-0918397              |                            |
                                          |RIETH RILEY CONSTRUCTION COM|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 405-05518               109.400  m2  |       0.76000         83.14|                            |
  ASPHALT FOR PRIME COAT                  |                            |                            |
0021 406-05520                 1.790  Mg  |     420.65000        752.96|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0022 407-04348              1607.326  m2  |       4.88000       7843.75|                            |
  SEAL COAT, 2                            |                            |                            |
0023 601-02636                22.860  m   |      70.00000       1600.20|                            |
  GUARDRAIL, W BEAM, NESTED               |                            |                            |
0024 601-94689                 4.000  EACH|    3700.00000      14800.00|                            |
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0025 601-97774                 1.000  EACH|    2200.00000       2200.00|                            |
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0026 601-99105               146.955  m   |      33.00000       4849.52|                            |
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0027 610-05527                32.840  Mg  |     101.08000       3319.47|                            |
  HMA FOR APPROACHES                      |                            |                            |
0028 611-06497                 1.000  EACH|     175.00000        175.00|                            |
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0029 615-06490                11.000  EACH|     160.00000       1760.00|                            |
  RIGHT OF WAY MARKER                     |                            |                            |
0030 615-06505                 2.000  EACH|     425.00000        850.00|                            |
  MONUMENT, B                             |                            |                            |
0031 615-06530                 1.000  EACH|     525.00000        525.00|                            |
  POST, BENCHMARK                         |                            |                            |
0032 616-02320               320.000  m2  |       4.50000       1440.00|                            |
  GEOTEXTILES                             |                            |                            |
0033 616-06405               162.000  Mg  |      26.30000       4260.60|                            |
  RIPRAP, REVETMENT                       |                            |                            |
0034 621-01004                 1.000  EACH|     925.00000        925.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0035 621-06559              7601.694  m2  |       0.50000       3800.85|                            |
  MULCHED SEEDING, R                      |                            |                            |
0036 621-06567              3192.000  kL  |       0.60000       1915.20|                            |
  WATER                                   |                            |                            |
0037 621-06574               435.760  m2  |       5.50000       2396.68|                            |
  SODDING                                 |                            |                            |
0038 622-52436                 2.000  EACH|      27.00000         54.00|                            |
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0039 622-91786                35.000  EACH|      16.00000        560.00|                            |
  SEEDLING                                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   299,838.78                                                  ROUTE : US 231
     CALL ORDER   : 150                     CONTRACT ID : R -24062-A                   COUNTIES : PORTER
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-0918397              |                            |
                                          |RIETH RILEY CONSTRUCTION COM|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 714-26727                18.000  m   |    2250.00000      40500.00|                            |
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 3600 mm x 3000 mm             |                            |                            |
0041 715-05021                10.000  m   |     129.00000       1290.00|                            |
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0042 715-46005                 2.000  EACH|     415.00000        830.00|                            |
  PIPE END SECTION, 375 mm                |                            |                            |
0043 801-06606                12.000  EACH|     145.00000       1740.00|                            |
  BARRICADE, IIIB                         |                            |                            |
0044 801-06625                14.000  EACH|      68.00000        952.00|                            |
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0045 801-06640                18.000  EACH|      90.00000       1620.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0046 802-76025                 0.312  m2  |     445.00000        138.84|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0047 802-76035                 1.350  m2  |     165.00000        222.75|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0048 802-76065                 7.690  m   |      22.00000        169.18|                            |
  SIGN POST, B                            |                            |                            |
0049 808-06713              1008.000  m   |       0.65000        655.20|                            |
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0050 808-75240               126.000  m   |       1.85000        233.10|                            |
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0051 808-75996                43.000  EACH|      22.00000        946.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0052 808-75998                43.000  EACH|      41.00000       1763.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0053 801-04308                 8.000  EACH|     275.00000       2200.00|                            |
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0054 808-75245                14.000  m   |       1.85000         25.90|                            |
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
     SECTION TOTALS                       |             $    375,479.48|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    375,479.48|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   391,351.77                                                  ROUTE : 15
     CALL ORDER   : 155                     CONTRACT ID : R -24068-B                   COUNTIES : GRANT
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
                                          CONTRACT TIME : 10/29/99  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : STP-D832(002)
                                                                                                  STP-D832(002)

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1139301     E & B PAVING, INC.                                                     $    390,667.86     100.0000%
   2   35-1912582     EDSAM CONSTRUCTION, INC.                                               $    397,901.47     101.8516%
====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-1912582              |
                                          |E & B PAVING, INC.          |EDSAM CONSTRUCTION, INC.    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   INTERSECTION IMPROVEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|    7000.00000       7000.00|   21300.00000      21300.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 110-01001                        LUMP|   19500.00000      19500.00|   29800.00000      29800.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 201-52370                        LUMP|    8500.00000       8500.00|   29900.00000      29900.00|
  CLEARING RIGHT OF WAY                   |                            |                            |
0004 202-02278               452.000  m   |       5.60000       2531.20|      13.20000       5966.40|
  CURB, CONCRETE, REMOVE                  |                            |                            |
0005 202-52710               681.000  m2  |       7.30000       4971.30|      12.10000       8240.10|
  SIDEWALK, CONCRETE, REMOVE              |                            |                            |
0006 202-78515                        LUMP|    2934.11000       2934.11|     660.00000        660.00|
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            |
0007 202-91385                 4.000  EACH|     300.00000       1200.00|    1100.00000       4400.00|
  INLET, REMOVE                           |                            |                            |
0008 202-93615               215.000  m2  |       8.60000       1849.00|      13.20000       2838.00|
  CONCRETE, REMOVE DRIVEWAY               |                            |                            |
0009 203-02000               348.800  m3  |      65.00000      22672.00|      16.50000       5755.20|
  EXCAVATION, COMMON                      |                            |                            |
0010 203-02045                33.000  m3  |      41.00000       1353.00|      55.00000       1815.00|
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0011 211-02060                10.380  m3  |      37.00000        384.06|     220.00000       2283.60|
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0012 303-52308               247.000  Mg  |      32.00000       7904.00|      24.20000       5977.40|
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0013 305-05204                15.000  Mg  |     128.40000       1926.00|      82.50000       1237.50|
  HMA FOR PATCHING                        |                            |                            |
0014 402-05468               234.000  Mg  |      60.80000      14227.20|      62.37000      14594.58|
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   391,351.77                                                  ROUTE : 15
     CALL ORDER   : 155                     CONTRACT ID : R -24068-B                   COUNTIES : GRANT
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-1912582              |
                                          |E & B PAVING, INC.          |EDSAM CONSTRUCTION, INC.    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 402-05474               455.000  Mg  |      48.05000      21862.75|      40.76000      18545.80|
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0016 402-05477               207.000  Mg  |      49.05000      10153.35|      52.80000      10929.60|
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0017 406-05520                 1.830  Mg  |     171.70000        314.21|     330.00000        603.90|
  ASPHALT FOR TACK COAT                   |                            |                            |
0018 604-06069               159.000  m2  |      82.00000      13038.00|      44.00000       6996.00|
  CURB RAMP, CONCRETE                     |                            |                            |
0019 604-91531               887.500  m2  |      39.50000      35056.25|      38.50000      34168.75|
  SIDEWALK, CONCRETE, 100 mm              |                            |                            |
0020 605-06100                13.400  m   |     150.00000       2010.00|      55.00000        737.00|
  CURB, INTEGRAL, C, CONCRETE             |                            |                            |
0021 605-06140               487.000  m   |     100.00000      48700.00|      38.50000      18749.50|
  CURB AND GUTTER, CONCRETE               |                            |                            |
0022 611-05330               221.000  m2  |      60.00000      13260.00|      40.70000       8994.70|
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0023 715-01525                 3.000  EACH|     112.00000        336.00|      66.00000        198.00|
  VALVE BOX ADJUST TO GRADE               |                            |                            |
0024 715-04612                32.000  m   |     130.00000       4160.00|      77.00000       2464.00|
  PIPE 68 mm x 13 mm CORRUGATED ALUM.,    |                            |                            |
  300 mm                                  |                            |                            |
0025 720-44000                 5.000  EACH|     225.00000       1125.00|     242.00000       1210.00|
  CASTING, ADJUST TO GRADE                |                            |                            |
0026 720-44296                 2.000  EACH|     325.00000        650.00|    2750.00000       5500.00|
  CAP INLET                               |                            |                            |
0027 720-45045                 1.000  EACH|    1560.00000       1560.00|    2200.00000       2200.00|
  INLET, J10                              |                            |                            |
0028 720-45055                 1.000  EACH|    1560.00000       1560.00|    2200.00000       2200.00|
  INLET, M10                              |                            |                            |
0029 720-94157                 1.000  EACH|    2350.00000       2350.00|    3300.00000       3300.00|
  MANHOLE, C                              |                            |                            |
0030 722-60824              2459.000  m2  |       6.20000      15245.80|       4.40000      10819.60|
  SURFACE MILLING                         |                            |                            |
0031 732-04994                 4.000  EACH|     733.00000       2932.00|     660.00000       2640.00|
  METER WATER, RELOCATE                   |                            |                            |
0032 732-04994                 3.000  EACH|    1307.00000       3921.00|     880.00000       2640.00|
  METER WATER, WITH SHUTOFF VALVE         |                            |                            |
0033 801-06605                40.000  EACH|      90.00000       3600.00|      99.00000       3960.00|
  BARRICADE, IIIA                         |                            |                            |
0034 801-06640                18.000  EACH|     100.00000       1800.00|      82.50000       1485.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   391,351.77                                                  ROUTE : 15
     CALL ORDER   : 155                     CONTRACT ID : R -24068-B                   COUNTIES : GRANT
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-1912582              |
                                          |E & B PAVING, INC.          |EDSAM CONSTRUCTION, INC.    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0035 801-06644               300.000  m   |       4.00000       1200.00|       3.42000       1026.00|
  TEMPORARY PAVEMENT MARKING, I, WHITE,   |                            |                            |
  100 mm                                  |                            |                            |
0036 801-06647               305.000  m   |       2.00000        610.00|       1.62000        494.10|
  TEMPORARY PAVEMENT MARKING, II, WHITE,  |                            |                            |
  100 mm                                  |                            |                            |
0037 801-06775                        LUMP|   10000.00000      10000.00|   38250.00000      38250.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0038 802-02489                79.500  m   |      53.97000       4290.62|      24.20000       1923.90|
  SIGN POST, SQUARE, REINFORCED ANCHOR    |                            |                            |
  BASE                                    |                            |                            |
0039 802-76025                10.846  m2  |     182.88000       1983.52|     220.00000       2386.12|
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0040 802-76035                 5.266  m2  |     194.51000       1024.29|     242.00000       1274.37|
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0041 802-76045                 1.620  m2  |     241.87000        391.83|     264.00000        427.68|
  SIGN, SHEET ENCAPSULATED LENS WITH      |                            |                            |
  LEGEND, 3.18 mm THICKNESS               |                            |                            |
0042 805-01815                 4.000  EACH|    1694.07000       6776.28|    1210.00000       4840.00|
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            |
0043 805-01842                 4.000  EACH|     845.61000       3382.44|     660.00000       2640.00|
  HANDHOLE, SIGNAL                        |                            |                            |
0044 805-02087                        LUMP|     413.87000        413.87|     330.00000        330.00|
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                            |                            |
  EQUIPMENT                               |                            |                            |
0045 805-02152                 8.000  EACH|     413.07000       3304.56|     363.00000       2904.00|
  PEDESTRIAN SIGNAL HEAD WITH             |                            |                            |
  INTERNATIONAL SYMBOLS, 450mm            |                            |                            |
0046 805-02202                 4.000  EACH|     903.04000       3612.16|     632.50000       2530.00|
  SIGNAL DETECTOR HOUSING, DOUBLE         |                            |                            |
0047 805-02503              1184.000  m   |       0.33000        390.72|       0.44000        520.96|
  CABLE, ROADWAY LOOP, 1C 14GA.           |                            |                            |
0048 805-06592               176.000  m   |      64.86000      11415.36|      25.30000       4452.80|
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0049 805-78100                 1.000  EACH|    7028.52000       7028.52|    7810.00000       7810.00|
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                            |                            |
  PHASE                                   |                            |                            |
0050 805-78205                 8.000  EACH|     368.85000       2950.80|     473.00000       3784.00|
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   391,351.77                                                  ROUTE : 15
     CALL ORDER   : 155                     CONTRACT ID : R -24068-B                   COUNTIES : GRANT
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-1912582              |
                                          |E & B PAVING, INC.          |EDSAM CONSTRUCTION, INC.    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0051 805-78415                 4.000  EACH|     934.74000       3738.96|    1430.00000       5720.00|
  SPAN, CATENARY, AND TETHER              |                            |                            |
0052 805-78420                 4.000  EACH|     226.88000        907.52|     192.50000        770.00|
  DISCONNECT HANGER                       |                            |                            |
0053 805-78445                 1.000  EACH|     301.50000        301.50|     522.50000        522.50|
  SIGNAL SERVICE                          |                            |                            |
0054 805-78467                24.000  m   |       6.14000        147.36|       4.62000        110.88|
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0055 805-78480               259.000  m   |       3.81000        986.79|       3.25000        841.75|
  SIGNAL CABLE, 3C 14GA.                  |                            |                            |
0056 805-78485               253.000  m   |       7.48000       1892.44|       3.74000        946.22|
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0057 805-78490               165.000  m   |       7.28000       1201.20|       4.51000        744.15|
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0058 805-78510               724.000  m   |       3.15000       2280.60|       2.97000       2150.28|
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0059 805-78795               384.000  m   |      25.59000       9826.56|      28.60000      10982.40|
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0060 805-78900                 1.000  EACH|     501.16000        501.16|     440.00000        440.00|
  PEDESTAL FOUNDATION, A                  |                            |                            |
0061 805-78925                 1.000  EACH|     912.14000        912.14|     594.00000        594.00|
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
0062 805-81032                 4.000  EACH|    2331.78000       9327.12|    2695.00000      10780.00|
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                            |                            |
0063 805-92504                 8.000  EACH|     198.66000       1589.28|     264.00000       2112.00|
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL|                            |                            |
0064 805-95064                 1.000  EACH|     374.66000        374.66|     418.00000        418.00|
  PEDESTAL AND BASE, 3.0 m                |                            |                            |
0065 805-96121                 8.000  EACH|     179.18000       1433.44|      66.00000        528.00|
  PEDESTRIAN PUSH BUTTON AND SIGN         |                            |                            |
0066 808-06703               216.400  m   |       0.98000        212.07|       1.08000        233.71|
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0067 808-75245              1128.800  m   |       0.98000       1106.22|       1.08000       1219.10|
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0068 808-75297                29.600  m   |      11.80000        349.28|      12.98000        384.21|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0069 808-75300               128.600  m   |       2.46000        316.36|       2.71000        348.51|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 150mm                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   391,351.77                                                  ROUTE : 15
     CALL ORDER   : 155                     CONTRACT ID : R -24068-B                   COUNTIES : GRANT
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-1912582              |
                                          |E & B PAVING, INC.          |EDSAM CONSTRUCTION, INC.    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0070 808-75320                 6.000  EACH|      55.00000        330.00|      60.50000        363.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0071 808-75325                 6.000  EACH|      62.00000        372.00|      68.20000        409.20|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0072 105-01925                 6.000  MOS |    2200.00000      13200.00|    1430.00000       8580.00|
  FIELD OFFICE, 51.1 m2                   |                            |                            |
     SECTION TOTALS                       |             $    390,667.86|             $    397,901.47|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    390,667.86|             $    397,901.47|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   875,152.13                                                  ROUTE : US 6
     CALL ORDER   : 160                     CONTRACT ID : R -24074-A                   COUNTIES : NOBLE
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
                                          CONTRACT TIME : 11/12/99  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 2127(014)
                                                                                                  2127(014)

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-0997978     PHEND & BROWN, INC.                                                    $    683,064.81     100.0000%
   2   62-1492793     API CONSTRUCTION CORPORATION                                           $    829,801.71     121.4821%
   3   35-1065659     BROOKS CONSTRUCTION COMPANY, INC.                                      $    840,239.11     123.0101%
   4   34-4272670     JOHNSON, S.E. COMPANIES, INC.                                          $    896,778.44     131.2874%
====================================================================================================================================
                                          |(1) 35-0997978              |(2) 62-1492793              |(3) 35-1065659
                                          |PHEND & BROWN, INC.         |API CONSTRUCTION CORPORATION|BROOKS CONSTRUCTION COMPANY,
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   INTERSECTION IMPROVEMENT
                                          |                            |                            |
0001 201-52370                        LUMP|   15000.00000      15000.00|   19900.00000      19900.00|   15000.00000       15000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0002 202-01405               100.000  CYS |      86.75000       8675.00|      65.00000       6500.00|      86.75000        8675.00
  CONTAMINATED SOIL, REMOVE AND DISPOSE   |                            |                            |
0003 202-01406                20.000  EACH|     125.00000       2500.00|      75.00000       1500.00|     125.00000        2500.00
  SAMPLING AND TESTING ANALYSIS           |                            |                            |
0004 202-03000                        LUMP|    1000.00000       1000.00|     500.00000        500.00|       5.00000           5.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 15                                  |                            |                            |
0005 202-60821               520.000  SYS |       3.00000       1560.00|       6.00000       3120.00|       6.00000        3120.00
  SURFACE MILLING, BITUMINOUS             |                            |                            |
0006 202-78515                        LUMP|    1500.00000       1500.00|    1000.00000       1000.00|    1500.00000        1500.00
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            |
0007 203-02080                 0.420  MILE|   76000.00000      31920.00|  294315.00000     123612.30|  207000.00000       86940.00
  LINEAR GRADING                          |                            |                            |
0008 205-02224               175.000  LFT |       3.25000        568.75|       3.25000        568.75|       3.25000         568.75
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0009 205-02226                48.000  LFT |      15.00000        720.00|      15.00000        720.00|      15.00000         720.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DRAINAGE BARRIER AT SWALE               |                            |                            |
0010 205-02236                12.000  EACH|      70.00000        840.00|      70.00000        840.00|      70.00000         840.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0011 205-02237                19.000  EACH|      70.00000       1330.00|      70.00000       1330.00|      70.00000        1330.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CURB INLET PROTECTION                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   875,152.13                                                  ROUTE : US 6
     CALL ORDER   : 160                     CONTRACT ID : R -24074-A                   COUNTIES : NOBLE
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0997978              |(2) 62-1492793              |(3) 35-1065659
                                          |PHEND & BROWN, INC.         |API CONSTRUCTION CORPORATION|BROOKS CONSTRUCTION COMPANY,
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0012 211-02060               795.500  CYS |      11.00000       8750.50|      11.50000       9148.25|       7.20000        5727.60
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0013 303-52308               540.000  TON |      15.00000       8100.00|      19.00000      10260.00|      15.00000        8100.00
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0014 305-05204                64.000  TON |      75.00000       4800.00|      90.00000       5760.00|      50.00000        3200.00
  HMA FOR PATCHING                        |                            |                            |
0015 402-05468              3362.000  TON |      28.50000      95817.00|      27.00000      90774.00|      32.40000      108928.80
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0016 402-05473              1357.000  TON |      31.00000      42067.00|      28.00000      37996.00|      32.50000       44102.50
  HMA INTERMEDIATE 12.5 mm, MAINLINE      |                            |                            |
0017 402-05479               813.000  TON |      33.00000      26829.00|      32.00000      26016.00|      35.00000       28455.00
  HMA SURFACE 12.5 mm, MAINLINE           |                            |                            |
0018 402-05495               344.000  TON |      36.50000      12556.00|      28.00000       9632.00|      45.00000       15480.00
  HMA WEDGE AND LEVEL                     |                            |                            |
0019 406-05520                19.300  TON |     180.00000       3474.00|     140.00000       2702.00|     180.00000        3474.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0020 605-06120              2259.000  LFT |      10.00000      22590.00|      11.00000      24849.00|      18.00000       40662.00
  CURB, CONCRETE                          |                            |                            |
0021 607-06175                 8.000  LFT |     111.00000        888.00|     115.00000        920.00|      22.00000         176.00
  GUTTER, CONCRETE                        |                            |                            |
0022 607-06335               150.000  LFT |      26.00000       3900.00|      26.00000       3900.00|      17.00000        2550.00
  PAVED SIDE DITCH, A                     |                            |                            |
0023 607-90826                 1.000  EACH|     756.00000        756.00|     975.00000        975.00|     330.00000         330.00
  GUTTER TURNOUT, CONCRETE                |                            |                            |
0024 611-05330              1623.000  SYS |      29.00000      47067.00|      33.40000      54208.20|      36.00000       58428.00
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  6 IN.                                   |                            |                            |
0025 611-06497                12.000  EACH|     135.00000       1620.00|     135.00000       1620.00|     108.00000        1296.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0026 615-06490                25.000  EACH|     145.00000       3625.00|     145.00000       3625.00|     225.00000        5625.00
  RIGHT OF WAY MARKER                     |                            |                            |
0027 615-06505                 1.000  EACH|     455.00000        455.00|     455.00000        455.00|     225.00000         225.00
  MONUMENT, B                             |                            |                            |
0028 615-06527                 1.000  EACH|     455.00000        455.00|     455.00000        455.00|     225.00000         225.00
  MONUMENT, SECTION CORNER                |                            |                            |
0029 616-02320              1133.000  SYS |       1.70000       1926.10|       1.00000       1133.00|       3.50000        3965.50
  GEOTEXTILES                             |                            |                            |
0030 616-06405               894.000  TON |      18.00000      16092.00|      31.00000      27714.00|      25.00000       22350.00
  RIPRAP, REVETMENT                       |                            |                            |
0031 621-06575              6127.000  SYS |       2.45000      15011.15|       2.45000      15011.15|       2.45000       15011.15
  SODDING, NURSERY                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   875,152.13                                                  ROUTE : US 6
     CALL ORDER   : 160                     CONTRACT ID : R -24074-A                   COUNTIES : NOBLE
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0997978              |(2) 62-1492793              |(3) 35-1065659
                                          |PHEND & BROWN, INC.         |API CONSTRUCTION CORPORATION|BROOKS CONSTRUCTION COMPANY,
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0032 715-05028               294.000  LFT |      23.00000       6762.00|      27.00000       7938.00|      31.00000        9114.00
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                            |                            |
0033 715-05032              1059.000  LFT |      24.00000      25416.00|      29.00000      30711.00|      32.00000       33888.00
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                            |                            |
0034 715-05152               403.000  LFT |      25.50000      10276.50|      31.00000      12493.00|      34.00000       13702.00
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                            |                            |
0035 715-05154               463.000  LFT |      32.00000      14816.00|      36.00000      16668.00|      38.00000       17594.00
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                            |                            |
0036 715-05168               175.000  LFT |      16.00000       2800.00|      27.00000       4725.00|      31.00000        5425.00
  PIPE, TYPE 3, CIRCULAR, 12 IN.          |                            |                            |
0037 715-05169               114.000  LFT |      18.00000       2052.00|      29.00000       3306.00|      34.00000        3876.00
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                            |                            |
0038 715-46000                 3.000  EACH|     150.00000        450.00|     250.00000        750.00|     400.00000        1200.00
  PIPE END SECTION, 12 IN.                |                            |                            |
0039 715-46005                 4.000  EACH|     220.00000        880.00|     273.00000       1092.00|     440.00000        1760.00
  PIPE END SECTION, 15 IN.                |                            |                            |
0040 715-46020                 1.000  EACH|     450.00000        450.00|     370.00000        370.00|     460.00000         460.00
  PIPE END SECTION, 24 IN.                |                            |                            |
0041 720-44000                 4.000  EACH|     275.00000       1100.00|     200.00000        800.00|     330.00000        1320.00
  CASTING, ADJUST TO GRADE                |                            |                            |
0042 720-45015                 4.000  EACH|    1400.00000       5600.00|     970.00000       3880.00|    1300.00000        5200.00
  INLET, A8                               |                            |                            |
0043 720-45030                 2.000  EACH|     985.00000       1970.00|     860.00000       1720.00|    1300.00000        2600.00
  INLET, E7                               |                            |                            |
0044 720-45035                 5.000  EACH|     985.00000       4925.00|     860.00000       4300.00|    1200.00000        6000.00
  INLET, F7                               |                            |                            |
0046 720-45205                 1.000  EACH|    1200.00000       1200.00|    2120.00000       2120.00|    2200.00000        2200.00
  CATCH BASIN, A2                         |                            |                            |
0049 720-90845                10.000  EACH|    1670.00000      16700.00|    1550.00000      15500.00|    1900.00000       19000.00
  MANHOLE, A8                             |                            |                            |
0050 720-96275                 1.000  EACH|    1750.00000       1750.00|    1600.00000       1600.00|    2300.00000        2300.00
  MANHOLE, A2                             |                            |                            |
0051 801-06640                36.000  EACH|      66.00000       2376.00|      66.00000       2376.00|      66.00000        2376.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0052 802-02293                20.940  CYS |     250.00000       5235.00|     230.00000       4816.20|     250.00000        5235.00
  CONCRETE, SIGN FOUNDATION               |                            |                            |
0053 802-02489               144.000  LFT |       9.25000       1332.00|       6.50000        936.00|       9.25000        1332.00
  SIGN POST, SQUARE, REINFORCED ANCHOR    |                            |                            |
  BASE                                    |                            |                            |
0054 802-02922               110.000  LFT |       6.25000        687.50|       8.00000        880.00|       6.25000         687.50
  SIGN POST, SQUARE, UNREINFORCED ANCHOR  |                            |                            |
  BASE                                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   875,152.13                                                  ROUTE : US 6
     CALL ORDER   : 160                     CONTRACT ID : R -24074-A                   COUNTIES : NOBLE
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0997978              |(2) 62-1492793              |(3) 35-1065659
                                          |PHEND & BROWN, INC.         |API CONSTRUCTION CORPORATION|BROOKS CONSTRUCTION COMPANY,
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0055 802-76025               237.450  SFT |      14.00000       3324.30|      14.00000       3324.30|      14.00000        3324.30
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 0.080 IN. THICKNESS             |                            |                            |
0056 802-76035                93.500  SFT |      14.40000       1346.40|      21.00000       1963.50|      14.40000        1346.40
  SIGN,SHEET,ENCAPSULATED LENS WITH       |                            |                            |
  LEGEND (0.100 IN. THICKNESS)            |                            |                            |
0057 802-76045                35.000  SFT |      14.90000        521.50|      22.00000        770.00|      14.90000         521.50
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, O.125 IN. THICKNESS             |                            |                            |
0058 803-02310              2817.000  LBS |       0.80000       2253.60|       0.50000       1408.50|       0.80000        2253.60
  REINFORCING STEEL, SIGN FOUNDATION      |                            |                            |
0059 803-76135                 3.000  EACH|    7200.00000      21600.00|    6950.00000      20850.00|    7200.00000       21600.00
  OVERHEAD SIGN STRUCTURE, CANTILEVER     |                            |                            |
  SINGLE ARM                              |                            |                            |
0060 805-01815                 4.000  EACH|    1200.00000       4800.00|    1130.00000       4520.00|    1200.00000        4800.00
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                            |                            |
  FT.                                     |                            |                            |
0061 805-01836               906.000  LFT |       0.70000        634.20|       0.80000        724.80|       0.70000         634.20
  SIGNAL CABLE DETECTOR, 2C 16GA.,        |                            |                            |
  SHIELDED, LEAD IN                       |                            |                            |
0062 805-01842                 7.000  EACH|     590.00000       4130.00|     665.00000       4655.00|     590.00000        4130.00
  HANDHOLE, SIGNAL                        |                            |                            |
0063 805-01893                        LUMP|    3000.00000       3000.00|     950.00000        950.00|    3000.00000        3000.00
  MAINTAINING TRAFFIC SIGNAL              |                            |                            |
0064 805-02658               790.000  LFT |       1.10000        869.00|       1.20000        948.00|       1.10000         869.00
  CABLE, COAXIAL                          |                            |                            |
0065 805-04782                 1.000  EACH|   27000.00000      27000.00|   32650.00000      32650.00|   27000.00000       27000.00
  VIDEO VEHICLE DETECTOR SYSTEM           |                            |                            |
0066 805-06592               875.000  LFT |       7.00000       6125.00|       6.00000       5250.00|       7.00000        6125.00
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                            |                            |
0067 805-78100                 1.000  EACH|    7300.00000       7300.00|    7800.00000       7800.00|    7300.00000        7300.00
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                            |                            |
  PHASE                                   |                            |                            |
0068 805-78205                 4.000  EACH|     405.00000       1620.00|     395.00000       1580.00|     405.00000        1620.00
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0069 805-78230                 4.000  EACH|     580.00000       2320.00|     650.00000       2600.00|     580.00000        2320.00
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED,|                            |                            |
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            |
0070 805-78415                 4.000  EACH|    1300.00000       5200.00|    1200.00000       4800.00|    1300.00000        5200.00
  SPAN, CATENARY, AND TETHER              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   875,152.13                                                  ROUTE : US 6
     CALL ORDER   : 160                     CONTRACT ID : R -24074-A                   COUNTIES : NOBLE
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0997978              |(2) 62-1492793              |(3) 35-1065659
                                          |PHEND & BROWN, INC.         |API CONSTRUCTION CORPORATION|BROOKS CONSTRUCTION COMPANY,
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0071 805-78420                 4.000  EACH|     180.00000        720.00|     175.00000        700.00|     180.00000         720.00
  DISCONNECT HANGER                       |                            |                            |
0072 805-78445                 1.000  EACH|     450.00000        450.00|     475.00000        475.00|     450.00000         450.00
  SIGNAL SERVICE                          |                            |                            |
0073 805-78467                65.000  LFT |       1.35000         87.75|       1.40000         91.00|       1.35000          87.75
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0074 805-78470               196.000  LFT |       0.20000         39.20|       0.13000         25.48|       0.20000          39.20
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0075 805-78480               790.000  LFT |       0.70000        553.00|       0.80000        632.00|       0.70000         553.00
  SIGNAL CABLE, 3C 14GA.                  |                            |                            |
0076 805-78485               165.000  LFT |       0.95000        156.75|       1.00000        165.00|       0.95000         156.75
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0077 805-78490               745.000  LFT |       1.10000        819.50|       1.10000        819.50|       1.10000         819.50
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0078 805-78785                 2.000  EACH|     470.00000        940.00|     435.00000        870.00|     470.00000         940.00
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0079 805-78795                60.000  LFT |       8.00000        480.00|      11.00000        660.00|       8.00000         480.00
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0080 805-78925                 1.000  EACH|     540.00000        540.00|     575.00000        575.00|     540.00000         540.00
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
0081 805-81060                 4.000  EACH|    2850.00000      11400.00|    3100.00000      12400.00|    2850.00000       11400.00
  SIGNAL STRAIN POLE, STEEL, 36 FT.       |                            |                            |
0082 805-92504                 1.000  EACH|     280.00000        280.00|     310.00000        310.00|     280.00000         280.00
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL|                            |                            |
0083 807-02784                 1.000  EACH|     590.00000        590.00|     710.00000        710.00|     590.00000         590.00
  LUMINAIRE MAST ARM, 20 FT.              |                            |                            |
0084 807-04781                 3.000  EACH|     790.00000       2370.00|     825.00000       2475.00|     790.00000        2370.00
  LUMINAIRE MAST ARM, 30 FT.              |                            |                            |
0085 808-06703              5125.000  LFT |       0.30000       1537.50|       0.30000       1537.50|       0.30000        1537.50
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            |
0086 808-75245              2298.000  LFT |       0.30000        689.40|       0.30000        689.40|       0.30000         689.40
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            |
  IN.                                     |                            |                            |
0087 808-75278               220.500  LFT |       1.14000        251.37|       1.15000        253.58|       1.14000         251.37
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                            |                            |
0088 808-75297               156.000  LFT |       2.19000        341.64|       2.20000        343.20|       2.19000         341.64
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0089 808-75320                 8.000  EACH|      75.00000        600.00|      75.00000        600.00|      75.00000         600.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   875,152.13                                                  ROUTE : US 6
     CALL ORDER   : 160                     CONTRACT ID : R -24074-A                   COUNTIES : NOBLE
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0997978              |(2) 62-1492793              |(3) 35-1065659
                                          |PHEND & BROWN, INC.         |API CONSTRUCTION CORPORATION|BROOKS CONSTRUCTION COMPANY,
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0090 808-75325                 8.000  EACH|     100.00000        800.00|     100.00000        800.00|     100.00000         800.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0091 808-92027              1590.000  LFT |       0.84000       1335.60|       0.85000       1351.50|       0.84000        1335.60
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                            |                            |
  IN.                                     |                            |                            |
0092 900-06790                 9.000  MOS |    1200.00000      10800.00|    1100.00000       9900.00|     920.00000        8280.00
  FIELD OFFICE, 300 SQ FT                 |                            |                            |
0093 920-06775                        LUMP|   13000.00000      13000.00|   35000.00000      35000.00|   20000.00000       20000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0094 930-06845                        LUMP|    5000.00000       5000.00|    5000.00000       5000.00|   18000.00000       18000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0095 940-01001                        LUMP|   29000.00000      29000.00|   39000.00000      39000.00|   30000.00000       30000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0096 720-45275                 2.000  EACH|    1200.00000       2400.00|     990.00000       1980.00|    1500.00000        3000.00
  PIPE CATCH BASIN, 24 IN.                |                            |                            |
0097 720-45400                 1.000  EACH|    1600.00000       1600.00|    1600.00000       1600.00|    2200.00000        2200.00
  MANHOLE, A4                             |                            |                            |
0098 615-06520                 1.000  EACH|     210.00000        210.00|     455.00000        455.00|     370.00000         370.00
  MONUMENT, RE-ESTABLISH                  |                            |                            |
0099 621-01004                 1.000  EACH|     850.00000        850.00|     850.00000        850.00|     850.00000         850.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0100 621-06545                 0.400  TON |     629.00000        251.60|     629.00000        251.60|     629.00000         251.60
  FERTILIZER                              |                            |                            |
0101 621-06553               170.000  LBS |       4.20000        714.00|       4.20000        714.00|       4.20000         714.00
  SEED MIXTURE, R                         |                            |                            |
0102 621-06565                 2.000  TON |     484.00000        968.00|     484.00000        968.00|     484.00000         968.00
  MULCHING MATERIAL                       |                            |                            |
0103 715-05146               100.000  LFT |       9.50000        950.00|      10.00000       1000.00|      18.00000        1800.00
  PIPE, TYPE 2, CIRCULAR, 6 IN.           |                            |                            |
0104 715-05147               100.000  LFT |      10.50000       1050.00|      11.00000       1100.00|      19.00000        1900.00
  PIPE, TYPE 2, CIRCULAR, 8 IN.           |                            |                            |
0105 715-05148               150.000  LFT |      12.50000       1875.00|      12.00000       1800.00|      18.00000        2700.00
  PIPE, TYPE 2, CIRCULAR, 10 IN.          |                            |                            |
0106 720-45005                 1.000  EACH|    1200.00000       1200.00|    1020.00000       1020.00|    1600.00000        1600.00
  INLET, A2                               |                            |                            |
0107 720-95406                 1.000  EACH|    3200.00000       3200.00|    1260.00000       1260.00|    1800.00000        1800.00
  MANHOLE, A7                             |                            |                            |
0108 720-95898                 2.000  EACH|    1900.00000       3800.00|    1450.00000       2900.00|    2000.00000        4000.00
  MANHOLE, A10                            |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/21/99
                                                                                                                   PAGE : 160 -7
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   875,152.13                                                  ROUTE : US 6
     CALL ORDER   : 160                     CONTRACT ID : R -24074-A                   COUNTIES : NOBLE
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0997978              |(2) 62-1492793              |(3) 35-1065659
                                          |PHEND & BROWN, INC.         |API CONSTRUCTION CORPORATION|BROOKS CONSTRUCTION COMPANY,
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION TOTALS                       |             $    683,064.81|             $    829,801.71|                $    840,239.11
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    683,064.81|             $    829,801.71|                $    840,239.11
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   875,152.13                                                  ROUTE : US 6
     CALL ORDER   : 160                     CONTRACT ID : R -24074-A                   COUNTIES : NOBLE
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 34-4272670              |                            |
                                          |JOHNSON, S.E. COMPANIES, INC|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   INTERSECTION IMPROVEMENT
                                          |                            |                            |
0001 201-52370                        LUMP|   40500.00000      40500.00|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0002 202-01405               100.000  CYS |      80.00000       8000.00|                            |
  CONTAMINATED SOIL, REMOVE AND DISPOSE   |                            |                            |
0003 202-01406                20.000  EACH|     350.00000       7000.00|                            |
  SAMPLING AND TESTING ANALYSIS           |                            |                            |
0004 202-03000                        LUMP|    1000.00000       1000.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 15                                  |                            |                            |
0005 202-60821               520.000  SYS |       9.50000       4940.00|                            |
  SURFACE MILLING, BITUMINOUS             |                            |                            |
0006 202-78515                        LUMP|    1500.00000       1500.00|                            |
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            |
0007 203-02080                 0.420  MILE|  160000.00000      67200.00|                            |
  LINEAR GRADING                          |                            |                            |
0008 205-02224               175.000  LFT |       3.25000        568.75|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0009 205-02226                48.000  LFT |      15.00000        720.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DRAINAGE BARRIER AT SWALE               |                            |                            |
0010 205-02236                12.000  EACH|      70.00000        840.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0011 205-02237                19.000  EACH|      70.00000       1330.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CURB INLET PROTECTION                   |                            |                            |
0012 211-02060               795.500  CYS |       8.00000       6364.00|                            |
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0013 303-52308               540.000  TON |      17.50000       9450.00|                            |
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0014 305-05204                64.000  TON |      60.00000       3840.00|                            |
  HMA FOR PATCHING                        |                            |                            |
0015 402-05468              3362.000  TON |      30.00000     100860.00|                            |
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0016 402-05473              1357.000  TON |      30.50000      41388.50|                            |
  HMA INTERMEDIATE 12.5 mm, MAINLINE      |                            |                            |
0017 402-05479               813.000  TON |      37.00000      30081.00|                            |
  HMA SURFACE 12.5 mm, MAINLINE           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   875,152.13                                                  ROUTE : US 6
     CALL ORDER   : 160                     CONTRACT ID : R -24074-A                   COUNTIES : NOBLE
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 34-4272670              |                            |
                                          |JOHNSON, S.E. COMPANIES, INC|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0018 402-05495               344.000  TON |      34.00000      11696.00|                            |
  HMA WEDGE AND LEVEL                     |                            |                            |
0019 406-05520                19.300  TON |      85.00000       1640.50|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0020 605-06120              2259.000  LFT |      11.00000      24849.00|                            |
  CURB, CONCRETE                          |                            |                            |
0021 607-06175                 8.000  LFT |     115.00000        920.00|                            |
  GUTTER, CONCRETE                        |                            |                            |
0022 607-06335               150.000  LFT |      26.00000       3900.00|                            |
  PAVED SIDE DITCH, A                     |                            |                            |
0023 607-90826                 1.000  EACH|     975.00000        975.00|                            |
  GUTTER TURNOUT, CONCRETE                |                            |                            |
0024 611-05330              1623.000  SYS |      33.40000      54208.20|                            |
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  6 IN.                                   |                            |                            |
0025 611-06497                12.000  EACH|     135.00000       1620.00|                            |
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0026 615-06490                25.000  EACH|     145.00000       3625.00|                            |
  RIGHT OF WAY MARKER                     |                            |                            |
0027 615-06505                 1.000  EACH|     455.00000        455.00|                            |
  MONUMENT, B                             |                            |                            |
0028 615-06527                 1.000  EACH|     455.00000        455.00|                            |
  MONUMENT, SECTION CORNER                |                            |                            |
0029 616-02320              1133.000  SYS |       2.75000       3115.75|                            |
  GEOTEXTILES                             |                            |                            |
0030 616-06405               894.000  TON |      39.00000      34866.00|                            |
  RIPRAP, REVETMENT                       |                            |                            |
0031 621-06575              6127.000  SYS |       2.45000      15011.15|                            |
  SODDING, NURSERY                        |                            |                            |
0032 715-05028               294.000  LFT |      50.00000      14700.00|                            |
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                            |                            |
0033 715-05032              1059.000  LFT |      45.00000      47655.00|                            |
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                            |                            |
0034 715-05152               403.000  LFT |      47.00000      18941.00|                            |
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                            |                            |
0035 715-05154               463.000  LFT |      52.50000      24307.50|                            |
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                            |                            |
0036 715-05168               175.000  LFT |      15.00000       2625.00|                            |
  PIPE, TYPE 3, CIRCULAR, 12 IN.          |                            |                            |
0037 715-05169               114.000  LFT |      25.00000       2850.00|                            |
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   875,152.13                                                  ROUTE : US 6
     CALL ORDER   : 160                     CONTRACT ID : R -24074-A                   COUNTIES : NOBLE
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 34-4272670              |                            |
                                          |JOHNSON, S.E. COMPANIES, INC|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0038 715-46000                 3.000  EACH|     155.00000        465.00|                            |
  PIPE END SECTION, 12 IN.                |                            |                            |
0039 715-46005                 4.000  EACH|     165.00000        660.00|                            |
  PIPE END SECTION, 15 IN.                |                            |                            |
0040 715-46020                 1.000  EACH|     400.00000        400.00|                            |
  PIPE END SECTION, 24 IN.                |                            |                            |
0041 720-44000                 4.000  EACH|     300.00000       1200.00|                            |
  CASTING, ADJUST TO GRADE                |                            |                            |
0042 720-45015                 4.000  EACH|    1600.00000       6400.00|                            |
  INLET, A8                               |                            |                            |
0043 720-45030                 2.000  EACH|    1500.00000       3000.00|                            |
  INLET, E7                               |                            |                            |
0044 720-45035                 5.000  EACH|    1500.00000       7500.00|                            |
  INLET, F7                               |                            |                            |
0046 720-45205                 1.000  EACH|    1700.00000       1700.00|                            |
  CATCH BASIN, A2                         |                            |                            |
0049 720-90845                10.000  EACH|    2400.00000      24000.00|                            |
  MANHOLE, A8                             |                            |                            |
0050 720-96275                 1.000  EACH|    2500.00000       2500.00|                            |
  MANHOLE, A2                             |                            |                            |
0051 801-06640                36.000  EACH|     125.00000       4500.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0052 802-02293                20.940  CYS |     250.00000       5235.00|                            |
  CONCRETE, SIGN FOUNDATION               |                            |                            |
0053 802-02489               144.000  LFT |       9.25000       1332.00|                            |
  SIGN POST, SQUARE, REINFORCED ANCHOR    |                            |                            |
  BASE                                    |                            |                            |
0054 802-02922               110.000  LFT |       6.25000        687.50|                            |
  SIGN POST, SQUARE, UNREINFORCED ANCHOR  |                            |                            |
  BASE                                    |                            |                            |
0055 802-76025               237.450  SFT |      14.00000       3324.30|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 0.080 IN. THICKNESS             |                            |                            |
0056 802-76035                93.500  SFT |      14.40000       1346.40|                            |
  SIGN,SHEET,ENCAPSULATED LENS WITH       |                            |                            |
  LEGEND (0.100 IN. THICKNESS)            |                            |                            |
0057 802-76045                35.000  SFT |      14.90000        521.50|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, O.125 IN. THICKNESS             |                            |                            |
0058 803-02310              2817.000  LBS |       0.80000       2253.60|                            |
  REINFORCING STEEL, SIGN FOUNDATION      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   875,152.13                                                  ROUTE : US 6
     CALL ORDER   : 160                     CONTRACT ID : R -24074-A                   COUNTIES : NOBLE
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 34-4272670              |                            |
                                          |JOHNSON, S.E. COMPANIES, INC|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0059 803-76135                 3.000  EACH|    7200.00000      21600.00|                            |
  OVERHEAD SIGN STRUCTURE, CANTILEVER     |                            |                            |
  SINGLE ARM                              |                            |                            |
0060 805-01815                 4.000  EACH|    1200.00000       4800.00|                            |
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                            |                            |
  FT.                                     |                            |                            |
0061 805-01836               906.000  LFT |       0.70000        634.20|                            |
  SIGNAL CABLE DETECTOR, 2C 16GA.,        |                            |                            |
  SHIELDED, LEAD IN                       |                            |                            |
0062 805-01842                 7.000  EACH|     590.00000       4130.00|                            |
  HANDHOLE, SIGNAL                        |                            |                            |
0063 805-01893                        LUMP|    3000.00000       3000.00|                            |
  MAINTAINING TRAFFIC SIGNAL              |                            |                            |
0064 805-02658               790.000  LFT |       1.10000        869.00|                            |
  CABLE, COAXIAL                          |                            |                            |
0065 805-04782                 1.000  EACH|   27000.00000      27000.00|                            |
  VIDEO VEHICLE DETECTOR SYSTEM           |                            |                            |
0066 805-06592               875.000  LFT |       7.00000       6125.00|                            |
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                            |                            |
0067 805-78100                 1.000  EACH|    7300.00000       7300.00|                            |
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                            |                            |
  PHASE                                   |                            |                            |
0068 805-78205                 4.000  EACH|     405.00000       1620.00|                            |
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0069 805-78230                 4.000  EACH|     580.00000       2320.00|                            |
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED,|                            |                            |
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            |
0070 805-78415                 4.000  EACH|    1300.00000       5200.00|                            |
  SPAN, CATENARY, AND TETHER              |                            |                            |
0071 805-78420                 4.000  EACH|     180.00000        720.00|                            |
  DISCONNECT HANGER                       |                            |                            |
0072 805-78445                 1.000  EACH|     450.00000        450.00|                            |
  SIGNAL SERVICE                          |                            |                            |
0073 805-78467                65.000  LFT |       1.35000         87.75|                            |
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0074 805-78470               196.000  LFT |       0.20000         39.20|                            |
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0075 805-78480               790.000  LFT |       0.70000        553.00|                            |
  SIGNAL CABLE, 3C 14GA.                  |                            |                            |
0076 805-78485               165.000  LFT |       0.95000        156.75|                            |
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   875,152.13                                                  ROUTE : US 6
     CALL ORDER   : 160                     CONTRACT ID : R -24074-A                   COUNTIES : NOBLE
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 34-4272670              |                            |
                                          |JOHNSON, S.E. COMPANIES, INC|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0077 805-78490               745.000  LFT |       1.10000        819.50|                            |
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0078 805-78785                 2.000  EACH|     470.00000        940.00|                            |
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0079 805-78795                60.000  LFT |       8.00000        480.00|                            |
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0080 805-78925                 1.000  EACH|     540.00000        540.00|                            |
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
0081 805-81060                 4.000  EACH|    2850.00000      11400.00|                            |
  SIGNAL STRAIN POLE, STEEL, 36 FT.       |                            |                            |
0082 805-92504                 1.000  EACH|     280.00000        280.00|                            |
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL|                            |                            |
0083 807-02784                 1.000  EACH|     590.00000        590.00|                            |
  LUMINAIRE MAST ARM, 20 FT.              |                            |                            |
0084 807-04781                 3.000  EACH|     790.00000       2370.00|                            |
  LUMINAIRE MAST ARM, 30 FT.              |                            |                            |
0085 808-06703              5125.000  LFT |       0.28000       1435.00|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            |
0086 808-75245              2298.000  LFT |       0.28000        643.44|                            |
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            |
  IN.                                     |                            |                            |
0087 808-75278               220.500  LFT |       2.90000        639.45|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                            |                            |
0088 808-75297               156.000  LFT |       2.90000        452.40|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0089 808-75320                 8.000  EACH|      54.25000        434.00|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0090 808-75325                 8.000  EACH|      78.50000        628.00|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0091 808-92027              1590.000  LFT |       0.95000       1510.50|                            |
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                            |                            |
  IN.                                     |                            |                            |
0092 900-06790                 9.000  MOS |    1450.00000      13050.00|                            |
  FIELD OFFICE, 300 SQ FT                 |                            |                            |
0093 920-06775                        LUMP|   25000.00000      25000.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0094 930-06845                        LUMP|   25000.00000      25000.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   875,152.13                                                  ROUTE : US 6
     CALL ORDER   : 160                     CONTRACT ID : R -24074-A                   COUNTIES : NOBLE
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 34-4272670              |                            |
                                          |JOHNSON, S.E. COMPANIES, INC|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0095 940-01001                        LUMP|   42500.00000      42500.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0096 720-45275                 2.000  EACH|    1600.00000       3200.00|                            |
  PIPE CATCH BASIN, 24 IN.                |                            |                            |
0097 720-45400                 1.000  EACH|    2200.00000       2200.00|                            |
  MANHOLE, A4                             |                            |                            |
0098 615-06520                 1.000  EACH|     500.00000        500.00|                            |
  MONUMENT, RE-ESTABLISH                  |                            |                            |
0099 621-01004                 1.000  EACH|     850.00000        850.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0100 621-06545                 0.400  TON |     629.00000        251.60|                            |
  FERTILIZER                              |                            |                            |
0101 621-06553               170.000  LBS |       4.20000        714.00|                            |
  SEED MIXTURE, R                         |                            |                            |
0102 621-06565                 2.000  TON |     484.00000        968.00|                            |
  MULCHING MATERIAL                       |                            |                            |
0103 715-05146               100.000  LFT |       5.00000        500.00|                            |
  PIPE, TYPE 2, CIRCULAR, 6 IN.           |                            |                            |
0104 715-05147               100.000  LFT |       6.00000        600.00|                            |
  PIPE, TYPE 2, CIRCULAR, 8 IN.           |                            |                            |
0105 715-05148               150.000  LFT |       7.00000       1050.00|                            |
  PIPE, TYPE 2, CIRCULAR, 10 IN.          |                            |                            |
0106 720-45005                 1.000  EACH|    2055.00000       2055.00|                            |
  INLET, A2                               |                            |                            |
0107 720-95406                 1.000  EACH|    2450.00000       2450.00|                            |
  MANHOLE, A7                             |                            |                            |
0108 720-95898                 2.000  EACH|    2550.00000       5100.00|                            |
  MANHOLE, A10                            |                            |                            |
     SECTION TOTALS                       |             $    896,778.44|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    896,778.44|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   232,231.31                                                  ROUTE : SR 16
     CALL ORDER   : 170                     CONTRACT ID : R -24153-A                   COUNTIES : JASPER
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 10/01/99  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 3637(00C)

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1386990     ISOM, JACK CONSTRUCTION COMPANY, INC.                                  $    202,507.79     100.0000%
   2   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    211,993.35     104.6840%
   3   35-1817574     YARDBERRY LANDSCAPE COMPANY                                            $    221,262.29     109.2611%
   4   35-1339168     LAPORTE CONSTRUCTION COMPANY, INC.                                     $    222,877.89     110.0589%
   5   35-1212938     ATLAS EXCAVATING, INC.                                                 $    228,833.20     112.9997%
   6   35-1523985     WIRTZ & YATES, INC.                                                    $    233,073.74     115.0937%
   7   35-1325036     DEICHMAN EXCAVATING COMPANY, INC.                                      $    240,000.00     118.5139%
====================================================================================================================================
                                          |(1) 35-1386990              |(2) 35-1917625              |(3) 35-1817574
                                          |ISOM, JACK CONSTRUCTION COMP|MILESTONE CONTRACTORS, L.P. |YARDBERRY LANDSCAPE COMPANY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   SMALL STRUCTURE REPLACEMENT
                                          |                            |                            |
0001 105-01925                 4.000  MOS |    1200.00000       4800.00|    1695.00000       6780.00|    1200.00000        4800.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|    2500.00000       2500.00|    3300.00000       3300.00|    3000.00000        3000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   10000.00000      10000.00|   10600.00000      10600.00|    8000.00000        8000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    4000.00000       4000.00|    4240.00000       4240.00|    3500.00000        3500.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-51330                        LUMP|   12000.00000      12000.00|    5600.00000       5600.00|   18000.00000       18000.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0006 203-02000               885.500  m3  |       9.00000       7969.50|      15.00000      13282.50|      13.00000       11511.50
  EXCAVATION, COMMON                      |                            |                            |
0007 203-51223               314.000  m3  |      13.00000       4082.00|      20.00000       6280.00|      25.00000        7850.00
  EXCAVATION, WATERWAY                    |                            |                            |
0008 205-02229               156.000  m   |      10.00000       1560.00|      10.35000       1614.60|      10.00000        1560.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0009 205-02234                 1.000  EACH|     300.00000        300.00|     106.00000        106.00|     100.00000         100.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0010 211-02060               230.000  m3  |      20.00000       4600.00|      34.00000       7820.00|      27.00000        6210.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0011 303-52308               663.000  Mg  |      14.50000       9613.50|      18.00000      11934.00|      19.00000       12597.00
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   232,231.31                                                  ROUTE : SR 16
     CALL ORDER   : 170                     CONTRACT ID : R -24153-A                   COUNTIES : JASPER
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1386990              |(2) 35-1917625              |(3) 35-1817574
                                          |ISOM, JACK CONSTRUCTION COMP|MILESTONE CONTRACTORS, L.P. |YARDBERRY LANDSCAPE COMPANY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0012 402-05468                71.100  Mg  |      78.00000       5545.80|      61.00000       4337.10|      55.00000        3910.50
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0013 402-05474                48.000  Mg  |      78.00000       3744.00|      69.00000       3312.00|      58.00000        2784.00
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0014 402-05477                43.200  Mg  |      78.00000       3369.60|      88.00000       3801.60|      60.00000        2592.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0015 402-05481               149.000  Mg  |      78.00000      11622.00|      61.00000       9089.00|      70.00000       10430.00
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0016 404-05511               828.000  m2  |       5.20000       4305.60|       3.50000       2898.00|       3.00000        2484.00
  SEAL COAT, 2                            |                            |                            |
0017 405-05518               828.000  m2  |       1.00000        828.00|       0.85000        703.80|       2.00000        1656.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0018 406-05521               875.000  m2  |       1.00000        875.00|       0.30000        262.50|       2.00000        1750.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0019 601-02636                22.860  m   |      55.00000       1257.30|      45.75000       1045.85|      47.00000        1074.42
  GUARDRAIL, W BEAM, NESTED ,1.905 m      |                            |                            |
  SPACING                                 |                            |                            |
0020 601-06037                 4.000  EACH|     710.00000       2840.00|    1015.00000       4060.00|     640.00000        2560.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0021 601-99105               150.495  m   |      35.00000       5267.33|      33.50000       5041.58|      35.00000        5267.32
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0022 615-06490                10.000  EACH|     150.00000       1500.00|     110.00000       1100.00|     112.00000        1120.00
  RIGHT OF WAY MARKER                     |                            |                            |
0023 615-06505                 4.000  EACH|     500.00000       2000.00|     425.00000       1700.00|     455.00000        1820.00
  MONUMENT, B                             |                            |                            |
0024 615-06527                 1.000  EACH|     400.00000        400.00|     425.00000        425.00|     455.00000         455.00
  MONUMENT, SECTION CORNER                |                            |                            |
0025 616-02320               867.100  m2  |       4.25000       3685.18|       1.65000       1430.72|       3.00000        2601.30
  GEOTEXTILES                             |                            |                            |
0026 616-06405               326.000  Mg  |      20.00000       6520.00|      24.50000       7987.00|      35.00000       11410.00
  RIPRAP, REVETMENT                       |                            |                            |
0027 621-01004                 2.000  EACH|     500.00000       1000.00|     590.00000       1180.00|     700.00000        1400.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0029 621-06548                 0.500  kg  |      75.00000         37.50|      61.50000         30.75|     300.00000         150.00
  SEED MIXTURE, CV                        |                            |                            |
0030 621-06559              1365.000  m2  |       0.92000       1255.80|       0.90000       1228.50|       0.85000        1160.25
  MULCHED SEEDING, R                      |                            |                            |
0031 621-06567                19.000  kL  |       1.00000         19.00|       1.15000         21.85|      50.00000         950.00
  WATER                                   |                            |                            |
0032 621-06574              1050.000  m2  |       7.00000       7350.00|       4.00000       4200.00|       4.50000        4725.00
  SODDING                                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   232,231.31                                                  ROUTE : SR 16
     CALL ORDER   : 170                     CONTRACT ID : R -24153-A                   COUNTIES : JASPER
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1386990              |(2) 35-1917625              |(3) 35-1817574
                                          |ISOM, JACK CONSTRUCTION COMP|MILESTONE CONTRACTORS, L.P. |YARDBERRY LANDSCAPE COMPANY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0033 622-52436                 8.000  EACH|      30.00000        240.00|      22.50000        180.00|     100.00000         800.00
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0034 714-26726                26.300  m   |    2300.00000      60490.00|    2700.00000      71010.00|    2600.00000       68380.00
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 3600 mm x 2400 mm             |                            |                            |
0035 715-05169                29.500  m   |      72.00000       2124.00|      92.00000       2714.00|      60.00000        1770.00
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0036 715-05212                 3.100  m   |      85.00000        263.50|     195.00000        604.50|     250.00000         775.00
  PIPE, TYPE 4, CIRCULAR, 600 mm          |                            |                            |
0037 715-05447                 3.000  m   |     200.00000        600.00|     225.00000        675.00|     600.00000        1800.00
  PIPE, DRAIN TILE TERMINAL SECTION, 600  |                            |                            |
  mm                                      |                            |                            |
0038 715-46005                 4.000  EACH|     300.00000       1200.00|     255.00000       1020.00|     350.00000        1400.00
  PIPE END SECTION, 375 mm                |                            |                            |
0039 801-04308                 4.000  EACH|     290.00000       1160.00|     134.00000        536.00|     138.00000         552.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0040 801-06605                 4.000  EACH|     140.00000        560.00|      44.50000        178.00|      46.00000         184.00
  BARRICADE, IIIA                         |                            |                            |
0041 801-06606                 4.000  EACH|     190.00000        760.00|      55.50000        222.00|      57.00000         228.00
  BARRICADE, IIIB                         |                            |                            |
0042 801-06625                30.000  EACH|      90.00000       2700.00|      60.00000       1800.00|      62.00000        1860.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0043 801-06640                20.000  EACH|     110.00000       2200.00|      56.00000       1120.00|      57.00000        1140.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0044 801-06645                 2.000  EACH|      85.00000        170.00|      22.50000         45.00|      23.00000          46.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0045 801-06775                        LUMP|    3000.00000       3000.00|    3600.00000       3600.00|    2000.00000        2000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0046 808-06712               250.000  m   |       1.11000        277.50|       1.75000        437.50|       1.78000         445.00
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0047 808-06713               500.000  m   |       1.11000        555.00|       1.75000        875.00|       1.78000         890.00
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0048 621-01660              1564.000  m2  |       0.87000       1360.68|       1.00000       1564.00|       1.00000        1564.00
  MULCHED SEEDING, LEGUME, 2              |                            |                            |
     SECTION TOTALS                       |             $    202,507.79|             $    211,993.35|                $    221,262.29
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    202,507.79|             $    211,993.35|                $    221,262.29
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   232,231.31                                                  ROUTE : SR 16
     CALL ORDER   : 170                     CONTRACT ID : R -24153-A                   COUNTIES : JASPER
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1339168              |(5) 35-1212938              |(6) 35-1523985
                                          |LAPORTE CONSTRUCTION COMPANY|ATLAS EXCAVATING, INC.      |WIRTZ & YATES, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   SMALL STRUCTURE REPLACEMENT
                                          |                            |                            |
0001 105-01925                 4.000  MOS |    1790.12000       7160.48|     600.00000       2400.00|    1200.00000        4800.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|    5265.53000       5265.53|    2500.00000       2500.00|    7500.00000        7500.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   18626.62000      18626.62|   12000.00000      12000.00|    8000.00000        8000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    1851.66000       1851.66|    4000.00000       4000.00|    3000.00000        3000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-51330                        LUMP|   20006.71000      20006.71|    8000.00000       8000.00|   12000.00000       12000.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0006 203-02000               885.500  m3  |      17.26000      15283.73|      13.00000      11511.50|      10.47000        9271.19
  EXCAVATION, COMMON                      |                            |                            |
0007 203-51223               314.000  m3  |      12.00000       3768.00|      11.00000       3454.00|      10.45000        3281.30
  EXCAVATION, WATERWAY                    |                            |                            |
0008 205-02229               156.000  m   |       9.25000       1443.00|       7.00000       1092.00|      10.36000        1616.16
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0009 205-02234                 1.000  EACH|      95.00000         95.00|     110.00000        110.00|     150.00000         150.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0010 211-02060               230.000  m3  |      45.44000      10451.20|      33.00000       7590.00|      26.00000        5980.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0011 303-52308               663.000  Mg  |      19.48000      12915.24|      15.00000       9945.00|      15.40000       10210.20
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0012 402-05468                71.100  Mg  |      61.00000       4337.10|      76.00000       5403.60|      80.00000        5688.00
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0013 402-05474                48.000  Mg  |      69.00000       3312.00|      76.00000       3648.00|      80.00000        3840.00
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0014 402-05477                43.200  Mg  |      88.00000       3801.60|      76.00000       3283.20|     800.00000       34560.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0015 402-05481               149.000  Mg  |      61.00000       9089.00|      76.00000      11324.00|      80.00000       11920.00
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0016 404-05511               828.000  m2  |       3.50000       2898.00|       4.70000       3891.60|       1.20000         993.60
  SEAL COAT, 2                            |                            |                            |
0017 405-05518               828.000  m2  |       0.85000        703.80|       1.10000        910.80|       1.20000         993.60
  ASPHALT FOR PRIME COAT                  |                            |                            |
0018 406-05521               875.000  m2  |       0.30000        262.50|       0.75000        656.25|       0.80000         700.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0019 601-02636                22.860  m   |      41.00000        937.26|      43.00000        982.98|      46.00000        1051.56
  GUARDRAIL, W BEAM, NESTED ,1.905 m      |                            |                            |
  SPACING                                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   232,231.31                                                  ROUTE : SR 16
     CALL ORDER   : 170                     CONTRACT ID : R -24153-A                   COUNTIES : JASPER
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1339168              |(5) 35-1212938              |(6) 35-1523985
                                          |LAPORTE CONSTRUCTION COMPANY|ATLAS EXCAVATING, INC.      |WIRTZ & YATES, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 601-06037                 4.000  EACH|     562.00000       2248.00|     590.00000       2360.00|     800.00000        3200.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0021 601-99105               150.495  m   |      30.00000       4514.85|      31.60000       4755.64|      34.50000        5192.08
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0022 615-06490                10.000  EACH|      98.00000        980.00|     105.00000       1050.00|     120.00000        1200.00
  RIGHT OF WAY MARKER                     |                            |                            |
0023 615-06505                 4.000  EACH|     350.00000       1400.00|     340.00000       1360.00|     300.00000        1200.00
  MONUMENT, B                             |                            |                            |
0024 615-06527                 1.000  EACH|     250.00000        250.00|     365.00000        365.00|     600.00000         600.00
  MONUMENT, SECTION CORNER                |                            |                            |
0025 616-02320               867.100  m2  |       4.61000       3997.33|       3.80000       3294.98|       3.68000        3190.93
  GEOTEXTILES                             |                            |                            |
0026 616-06405               326.000  Mg  |      25.09000       8179.34|      22.00000       7172.00|      19.77000        6445.02
  RIPRAP, REVETMENT                       |                            |                            |
0027 621-01004                 2.000  EACH|     525.00000       1050.00|     550.00000       1100.00|     600.00000        1200.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0029 621-06548                 0.500  kg  |      55.00000         27.50|      57.00000         28.50|      70.00000          35.00
  SEED MIXTURE, CV                        |                            |                            |
0030 621-06559              1365.000  m2  |       0.80000       1092.00|       0.85000       1160.25|       1.20000        1638.00
  MULCHED SEEDING, R                      |                            |                            |
0031 621-06567                19.000  kL  |       1.00000         19.00|       1.10000         20.90|       2.00000          38.00
  WATER                                   |                            |                            |
0032 621-06574              1050.000  m2  |       4.68000       4914.00|       3.70000       3885.00|       4.10000        4305.00
  SODDING                                 |                            |                            |
0033 622-52436                 8.000  EACH|      23.00000        184.00|      24.00000        192.00|      25.00000         200.00
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0034 714-26726                26.300  m   |    2166.09000      56968.17|    3600.00000      94680.00|    2395.00000       62988.50
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 3600 mm x 2400 mm             |                            |                            |
0035 715-05169                29.500  m   |     106.96000       3155.32|     170.00000       5015.00|      24.00000         708.00
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0036 715-05212                 3.100  m   |     230.28000        713.87|     330.00000       1023.00|      49.00000         151.90
  PIPE, TYPE 4, CIRCULAR, 600 mm          |                            |                            |
0037 715-05447                 3.000  m   |     240.07000        720.21|      35.00000        105.00|     200.00000         600.00
  PIPE, DRAIN TILE TERMINAL SECTION, 600  |                            |                            |
  mm                                      |                            |                            |
0038 715-46005                 4.000  EACH|     426.95000       1707.80|     230.00000        920.00|     250.00000        1000.00
  PIPE END SECTION, 375 mm                |                            |                            |
0039 801-04308                 4.000  EACH|     120.00000        480.00|     130.00000        520.00|     100.00000         400.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   232,231.31                                                  ROUTE : SR 16
     CALL ORDER   : 170                     CONTRACT ID : R -24153-A                   COUNTIES : JASPER
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1339168              |(5) 35-1212938              |(6) 35-1523985
                                          |LAPORTE CONSTRUCTION COMPANY|ATLAS EXCAVATING, INC.      |WIRTZ & YATES, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 801-06605                 4.000  EACH|      40.00000        160.00|      50.00000        200.00|     100.00000         400.00
  BARRICADE, IIIA                         |                            |                            |
0041 801-06606                 4.000  EACH|      50.00000        200.00|      60.00000        240.00|     100.00000         400.00
  BARRICADE, IIIB                         |                            |                            |
0042 801-06625                30.000  EACH|      54.00000       1620.00|      65.00000       1950.00|     100.00000        3000.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0043 801-06640                20.000  EACH|      50.00000       1000.00|      80.00000       1600.00|     100.00000        2000.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0044 801-06645                 2.000  EACH|      20.00000         40.00|      22.00000         44.00|      40.00000          80.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0045 801-06775                        LUMP|    2477.97000       2477.97|    1000.00000       1000.00|    4000.00000        4000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0046 808-06712               250.000  m   |       1.55000        387.50|       0.70000        175.00|       1.75000         437.50
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0047 808-06713               500.000  m   |       1.55000        775.00|       0.70000        350.00|       1.75000         875.00
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0048 621-01660              1564.000  m2  |       0.90000       1407.60|       1.00000       1564.00|       1.30000        2033.20
  MULCHED SEEDING, LEGUME, 2              |                            |                            |
     SECTION TOTALS                       |             $    222,877.89|             $    228,833.20|                $    233,073.74
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    222,877.89|             $    228,833.20|                $    233,073.74
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   232,231.31                                                  ROUTE : SR 16
     CALL ORDER   : 170                     CONTRACT ID : R -24153-A                   COUNTIES : JASPER
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1325036              |                            |
                                          |DEICHMAN EXCAVATING COMPANY,|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   SMALL STRUCTURE REPLACEMENT
                                          |                            |                            |
0001 105-01925                 4.000  MOS |    1500.00000       6000.00|                            |
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|    6000.00000       6000.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   21670.84000      21670.84|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    2500.00000       2500.00|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-51330                        LUMP|   15000.00000      15000.00|                            |
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0006 203-02000               885.500  m3  |      20.00000      17710.00|                            |
  EXCAVATION, COMMON                      |                            |                            |
0007 203-51223               314.000  m3  |      30.00000       9420.00|                            |
  EXCAVATION, WATERWAY                    |                            |                            |
0008 205-02229               156.000  m   |      10.25000       1599.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0009 205-02234                 1.000  EACH|     105.00000        105.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0010 211-02060               230.000  m3  |      30.00000       6900.00|                            |
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0011 303-52308               663.000  Mg  |      15.00000       9945.00|                            |
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0012 402-05468                71.100  Mg  |      67.00000       4763.70|                            |
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0013 402-05474                48.000  Mg  |      76.00000       3648.00|                            |
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0014 402-05477                43.200  Mg  |      98.00000       4233.60|                            |
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0015 402-05481               149.000  Mg  |      67.00000       9983.00|                            |
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0016 404-05511               828.000  m2  |       4.00000       3312.00|                            |
  SEAL COAT, 2                            |                            |                            |
0017 405-05518               828.000  m2  |       0.95000        786.60|                            |
  ASPHALT FOR PRIME COAT                  |                            |                            |
0018 406-05521               875.000  m2  |       0.35000        306.25|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0019 601-02636                22.860  m   |      73.00000       1668.78|                            |
  GUARDRAIL, W BEAM, NESTED ,1.905 m      |                            |                            |
  SPACING                                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   232,231.31                                                  ROUTE : SR 16
     CALL ORDER   : 170                     CONTRACT ID : R -24153-A                   COUNTIES : JASPER
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1325036              |                            |
                                          |DEICHMAN EXCAVATING COMPANY,|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 601-06037                 4.000  EACH|     650.00000       2600.00|                            |
  GUARDRAIL END TREATMENT, I              |                            |                            |
0021 601-99105               150.495  m   |      37.00000       5568.31|                            |
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0022 615-06490                10.000  EACH|     160.00000       1600.00|                            |
  RIGHT OF WAY MARKER                     |                            |                            |
0023 615-06505                 4.000  EACH|     450.00000       1800.00|                            |
  MONUMENT, B                             |                            |                            |
0024 615-06527                 1.000  EACH|     450.00000        450.00|                            |
  MONUMENT, SECTION CORNER                |                            |                            |
0025 616-02320               867.100  m2  |       2.00000       1734.20|                            |
  GEOTEXTILES                             |                            |                            |
0026 616-06405               326.000  Mg  |      25.00000       8150.00|                            |
  RIPRAP, REVETMENT                       |                            |                            |
0027 621-01004                 2.000  EACH|     600.00000       1200.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0029 621-06548                 0.500  kg  |       0.65000          0.32|                            |
  SEED MIXTURE, CV                        |                            |                            |
0030 621-06559              1365.000  m2  |       0.90000       1228.50|                            |
  MULCHED SEEDING, R                      |                            |                            |
0031 621-06567                19.000  kL  |       1.10000         20.90|                            |
  WATER                                   |                            |                            |
0032 621-06574              1050.000  m2  |       4.00000       4200.00|                            |
  SODDING                                 |                            |                            |
0033 622-52436                 8.000  EACH|      25.00000        200.00|                            |
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0034 714-26726                26.300  m   |    2600.00000      68380.00|                            |
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 3600 mm x 2400 mm             |                            |                            |
0035 715-05169                29.500  m   |      20.00000        590.00|                            |
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0036 715-05212                 3.100  m   |      25.00000         77.50|                            |
  PIPE, TYPE 4, CIRCULAR, 600 mm          |                            |                            |
0037 715-05447                 3.000  m   |     400.00000       1200.00|                            |
  PIPE, DRAIN TILE TERMINAL SECTION, 600  |                            |                            |
  mm                                      |                            |                            |
0038 715-46005                 4.000  EACH|     300.00000       1200.00|                            |
  PIPE END SECTION, 375 mm                |                            |                            |
0039 801-04308                 4.000  EACH|     132.00000        528.00|                            |
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/21/99
                                                                                                                   PAGE : 170 -9
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   232,231.31                                                  ROUTE : SR 16
     CALL ORDER   : 170                     CONTRACT ID : R -24153-A                   COUNTIES : JASPER
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1325036              |                            |
                                          |DEICHMAN EXCAVATING COMPANY,|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 801-06605                 4.000  EACH|      45.00000        180.00|                            |
  BARRICADE, IIIA                         |                            |                            |
0041 801-06606                 4.000  EACH|      55.00000        220.00|                            |
  BARRICADE, IIIB                         |                            |                            |
0042 801-06625                30.000  EACH|      60.00000       1800.00|                            |
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0043 801-06640                20.000  EACH|      55.00000       1100.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0044 801-06645                 2.000  EACH|      22.00000         44.00|                            |
  CONSTRUCTION SIGN, B                    |                            |                            |
0045 801-06775                        LUMP|    7500.00000       7500.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0046 808-06712               250.000  m   |       1.75000        437.50|                            |
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0047 808-06713               500.000  m   |       1.75000        875.00|                            |
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0048 621-01660              1564.000  m2  |       1.00000       1564.00|                            |
  MULCHED SEEDING, LEGUME, 2              |                            |                            |
     SECTION TOTALS                       |             $    240,000.00|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    240,000.00|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   984,526.49                                                  ROUTE :
     CALL ORDER   : 180                     CONTRACT ID : R -24278-A                   COUNTIES : ELKHART
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
                                          CONTRACT TIME : 06/10/00  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 9920(034)

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1065659     BROOKS CONSTRUCTION COMPANY, INC.                                      $    943,418.22     100.0000%
   2   35-0997978     PHEND & BROWN, INC.                                                    $    952,980.23     101.0135%
   3   35-0918397     RIETH RILEY CONSTRUCTION COMPANY, INC.                                 $  1,048,812.92     111.1715%
   4   35-1185040     NIBLOCK EXCAVATING, INC.                                               $  1,082,971.95     114.7923%
====================================================================================================================================
                                          |(1) 35-1065659              |(2) 35-0997978              |(3) 35-0918397
                                          |BROOKS CONSTRUCTION COMPANY,|PHEND & BROWN, INC.         |RIETH RILEY CONSTRUCTION COM
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BIKE / PEDESTRIAN FACILITIES
                                          |                            |                            |
0001 105-01925                12.000  MOS |     850.00000      10200.00|    1482.00000      17784.00|    1400.00000       16800.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   30000.00000      30000.00|   30000.00000      30000.00|   40000.00000       40000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   46200.00000      46200.00|   48000.00000      48000.00|   50000.00000       50000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   57000.00000      57000.00|   57600.00000      57600.00|   88000.00000       88000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240               128.000  m2  |       7.85000       1004.80|      11.00000       1408.00|      17.50000        2240.00
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02278                60.000  m   |       6.50000        390.00|      17.50000       1050.00|      35.00000        2100.00
  CURB, CONCRETE, REMOVE                  |                            |                            |
0007 202-51328                        LUMP|    1500.00000       1500.00|    1500.00000       1500.00|    1500.00000        1500.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR. NO. 2                              |                            |                            |
0008 202-51328                        LUMP|    7500.00000       7500.00|    7500.00000       7500.00|    7500.00000        7500.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR. NO. 3                              |                            |                            |
0009 202-51330                        LUMP|    8500.00000       8500.00|    8500.00000       8500.00|    8500.00000        8500.00
  PRESENT STRUCTURE, REMOVE , STR. NO. 1  |                            |                            |
0010 202-91385                 1.000  EACH|     200.00000        200.00|     140.00000        140.00|     700.00000         700.00
  INLET, REMOVE                           |                            |                            |
0011 202-91840                33.000  m   |      24.00000        792.00|      21.00000        693.00|      30.00000         990.00
  FENCE, CHAIN LINK, REMOVE               |                            |                            |
0012 203-02000              3320.000  m3  |      23.00000      76360.00|      12.00000      39840.00|      20.00000       66400.00
  EXCAVATION, COMMON                      |                            |                            |
0013 203-02070               621.000  m3  |      14.00000       8694.00|       1.00000        621.00|      25.00000       15525.00
  BORROW                                  |                            |                            |
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                                                                                                                   PAGE : 180 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   984,526.49                                                  ROUTE :
     CALL ORDER   : 180                     CONTRACT ID : R -24278-A                   COUNTIES : ELKHART
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1065659              |(2) 35-0997978              |(3) 35-0918397
                                          |BROOKS CONSTRUCTION COMPANY,|PHEND & BROWN, INC.         |RIETH RILEY CONSTRUCTION COM
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 205-02224              8212.000  m   |       4.95000      40649.40|       4.95000      40649.40|       4.95000       40649.40
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0015 205-02237                 2.000  EACH|      50.00000        100.00|      50.00000        100.00|      50.00000         100.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CURB INLET PROTECTION                   |                            |                            |
0016 210-03827                 1.000  EACH|    1575.00000       1575.00|    4000.00000       4000.00|    2500.00000        2500.00
  FOUNTAIN, DRINKING                      |                            |                            |
0017 211-02060               263.000  m3  |      40.00000      10520.00|      39.00000      10257.00|      25.00000        6575.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0018 303-04075                95.000  Mg  |      21.50000       2042.50|      20.00000       1900.00|      36.00000        3420.00
  COMPACTED AGGREGATE FOR SURFACE, 0,     |                            |                            |
  SIZE NO. 73                             |                            |                            |
0019 303-04853               766.000  Mg  |      19.00000      14554.00|      25.00000      19150.00|      32.00000       24512.00
  COMPACTED AGGREGATE , CRUSHED LIMESTONE |                            |                            |
0020 303-52308              2490.000  Mg  |      13.00000      32370.00|      35.00000      87150.00|      30.00000       74700.00
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0021 402-05473               480.000  Mg  |      45.60000      21888.00|      45.70000      21936.00|      46.00000       22080.00
  HMA INTERMEDIATE 12.5 mm, MAINLINE      |                            |                            |
0022 402-05477               380.000  Mg  |      50.00000      19000.00|      50.60000      19228.00|      53.00000       20140.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0023 406-05520                15.040  Mg  |     150.00000       2256.00|     191.00000       2872.64|     250.00000        3760.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0024 501-05050                28.400  m2  |      45.00000       1278.00|      60.00000       1704.00|      65.00000        1846.00
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  150 mm                                  |                            |                            |
0025 601-03871                 8.000  EACH|    1950.00000      15600.00|    1130.00000       9040.00|    1950.00000       15600.00
  RAILING, WOOD, END TREATMENT            |                            |                            |
0026 601-03970                52.000  m   |     150.00000       7800.00|     109.00000       5668.00|     150.00000        7800.00
  RAILING, WOOD, 1.372 m                  |                            |                            |
0027 603-03829                15.000  m   |      49.50000        742.50|     137.00000       2055.00|     137.00000        2055.00
  FENCE , SPLIT RAIL                      |                            |                            |
0028 603-06050                 4.000  EACH|    1125.00000       4500.00|    3350.00000      13400.00|    3350.00000       13400.00
  GATE, FARM FIELD                        |                            |                            |
0029 603-92636                 6.000  m   |      83.00000        498.00|      83.00000        498.00|      83.00000         498.00
  FENCE, CHAIN LINK, 1830 mm              |                            |                            |
0030 604-04310                90.750  m2  |      59.40000       5390.55|      59.40000       5390.55|      62.82000        5700.92
  CONCRETE PAVING, PATTERNED              |                            |                            |
0031 604-06070                90.750  m2  |      51.00000       4628.25|      81.00000       7350.75|      85.00000        7713.75
  SIDEWALK, CONCRETE TYPE I               |                            |                            |
0032 604-91531                65.000  m2  |      33.30000       2164.50|      49.00000       3185.00|      37.50000        2437.50
  SIDEWALK, CONCRETE, 100 mm              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   984,526.49                                                  ROUTE :
     CALL ORDER   : 180                     CONTRACT ID : R -24278-A                   COUNTIES : ELKHART
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1065659              |(2) 35-0997978              |(3) 35-0918397
                                          |BROOKS CONSTRUCTION COMPANY,|PHEND & BROWN, INC.         |RIETH RILEY CONSTRUCTION COM
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0033 605-06120                66.000  m   |      44.00000       2904.00|      69.00000       4554.00|      92.50000        6105.00
  CURB, CONCRETE                          |                            |                            |
0034 611-03671                 3.000  EACH|    1300.00000       3900.00|     985.00000       2955.00|    1225.00000        3675.00
  TRASH RECEPTACLE                        |                            |                            |
0035 611-03864                 6.000  EACH|     800.00000       4800.00|     365.00000       2190.00|     450.00000        2700.00
  BICYCLE RACK                            |                            |                            |
0036 611-96856               113.460  m2  |      41.00000       4651.86|      50.00000       5673.00|      61.03000        6924.46
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0037 616-06451                62.500  Mg  |      32.00000       2000.00|      54.00000       3375.00|      35.00000        2187.50
  RIPRAP, UNIFORM                         |                            |                            |
0038 619-51859                        LUMP|   24300.00000      24300.00|   13700.00000      13700.00|   24300.00000       24300.00
  PAINT STEEL BRIDGE STRUCTURE NO. 2      |                            |                            |
0039 619-61000                        LUMP|   18000.00000      18000.00|   20240.00000      20240.00|   18000.00000       18000.00
  CLEAN STEEL BRIDGE STRUCTURE NO. 2      |                            |                            |
0040 619-93423                        LUMP|    7500.00000       7500.00|   12000.00000      12000.00|    3000.00000        3000.00
  POLLUTION CONTROL STRUCTURE NO. 2       |                            |                            |
0041 621-03423                 0.331  ha  |   13664.00000       4522.78|   13664.00000       4522.78|   13622.72000        4509.12
  NATIVE GRASSES AND WILDFLOWERS          |                            |                            |
0042 621-04316               200.000  m   |       9.85000       1970.00|       9.85000       1970.00|       9.85000        1970.00
  SPADE EDGE                              |                            |                            |
0043 621-04317             10168.000  m2  |       0.66000       6710.88|       0.66000       6710.88|       0.66000        6710.88
  MULCHED SEEDING , HYDRO-SEED            |                            |                            |
0044 621-06570              1187.000  m3  |      24.00000      28488.00|      28.00000      33236.00|      30.00000       35610.00
  TOP SOIL                                |                            |                            |
0045 621-06574              1000.000  m2  |       3.60000       3600.00|       3.60000       3600.00|       3.60000        3600.00
  SODDING                                 |                            |                            |
0046 621-91019              5000.000  m2  |       1.50000       7500.00|       1.50000       7500.00|       1.50000        7500.00
  STRAW MAT                               |                            |                            |
0047 621-98038                33.500  m3  |      65.00000       2177.50|      65.00000       2177.50|      65.00000        2177.50
  MULCH, HARDWOOD SHREDDED BARK           |                            |                            |
0048 622-05641                63.000  EACH|      75.00000       4725.00|      75.00000       4725.00|      75.00000        4725.00
  PLANT, DECIDUOUS SHRUB, OVER 900 TO     |                            |                            |
  1200 mm                                 |                            |                            |
0049 622-05650                 4.000  EACH|     375.00000       1500.00|     375.00000       1500.00|     375.00000        1500.00
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                            |                            |
  OVER 50 TO 63 mm                        |                            |                            |
0050 622-05651                33.000  EACH|     500.00000      16500.00|     500.00000      16500.00|     500.00000       16500.00
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                            |                            |
  OVER 63 TO 88 mm                        |                            |                            |
0051 622-05654               593.000  EACH|      16.75000       9932.75|      16.75000       9932.75|      16.75000        9932.75
  PLANT, PERENNIAL                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   984,526.49                                                  ROUTE :
     CALL ORDER   : 180                     CONTRACT ID : R -24278-A                   COUNTIES : ELKHART
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1065659              |(2) 35-0997978              |(3) 35-0918397
                                          |BROOKS CONSTRUCTION COMPANY,|PHEND & BROWN, INC.         |RIETH RILEY CONSTRUCTION COM
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0052 702-51005                75.840  m3  |     550.00000      41712.00|     550.00000      41712.00|     550.00000       41712.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0053 703-51030              2360.000  kg  |       1.60000       3776.00|       1.60000       3776.00|       1.60000        3776.00
  REINFORCING STEEL                       |                            |                            |
0054 704-04850                85.800  m2  |     177.00000      15186.60|     167.00000      14328.60|     167.00000       14328.60
  CONCRETE , REINFORCED, BRIDGE DECK      |                            |                            |
0055 706-04683                54.000  m   |     230.00000      12420.00|     230.00000      12420.00|     230.00000       12420.00
  RAILING , WOOD, STR. NO. 2              |                            |                            |
0056 706-04683                68.400  m   |     295.00000      20178.00|     295.00000      20178.00|     295.00000       20178.00
  RAILING , WOOD, STR. NO. 3              |                            |                            |
0057 711-04845                        LUMP|   78500.00000      78500.00|   78500.00000      78500.00|   78500.00000       78500.00
  BRIDGE, STEEL TRUSS, PRE-ENGINEERED     |                            |                            |
0058 712-03812                17.000  EACH|    1200.00000      20400.00|    1320.00000      22440.00|    1424.62000       24218.54
  BENCH                                   |                            |                            |
0059 712-05098               106.000  EACH|     111.15000      11781.90|     111.00000      11766.00|     111.15000       11781.90
  TIMBER , 2X12, 14 FT.                   |                            |                            |
0060 712-05098                36.000  EACH|     138.45000       4984.20|     138.50000       4986.00|     138.45000        4984.20
  TIMBER , 2X12, 24 FT.                   |                            |                            |
0061 712-94080               170.000  m2  |      63.75000      10837.50|      63.75000      10837.50|      63.75000       10837.50
  TIMBER DECK                             |                            |                            |
0065 715-46000                 1.000  EACH|     245.00000        245.00|     509.00000        509.00|     300.00000         300.00
  PIPE END SECTION, 300 mm                |                            |                            |
0066 715-46010                 1.000  EACH|     255.00000        255.00|     565.00000        565.00|     350.00000         350.00
  PIPE END SECTION, 450 mm                |                            |                            |
0067 720-04682                 1.000  EACH|    1800.00000       1800.00|    1180.00000       1180.00|    1900.00000        1900.00
  INLET , AREA (WITH TYPE 5 ALTERNATE     |                            |                            |
  CASTING)                                |                            |                            |
0068 720-45045                 1.000  EACH|    1700.00000       1700.00|    1076.00000       1076.00|    1800.00000        1800.00
  INLET, J10                              |                            |                            |
0069 732-96629                 9.000  m   |      35.00000        315.00|      88.00000        792.00|      50.00000         450.00
  WATER LINE, 25 mm                       |                            |                            |
0070 801-06606                14.000  EACH|     200.00000       2800.00|     200.00000       2800.00|     200.00000        2800.00
  BARRICADE, IIIB                         |                            |                            |
0071 801-06640                33.000  EACH|     190.00000       6270.00|     190.00000       6270.00|     190.00000        6270.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0072 801-06775                        LUMP|   47000.00000      47000.00|   25000.00000      25000.00|   10000.00000       10000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0073 802-03865                36.000  m   |     205.00000       7380.00|     205.00000       7380.00|     280.00000       10080.00
  SIGN, TRAIL TRAFFIC                     |                            |                            |
0074 802-04314                 1.000  EACH|     300.00000        300.00|     300.00000        300.00|     375.00000         375.00
  SIGN , BRIDGE                           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   984,526.49                                                  ROUTE :
     CALL ORDER   : 180                     CONTRACT ID : R -24278-A                   COUNTIES : ELKHART
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1065659              |(2) 35-0997978              |(3) 35-0918397
                                          |BROOKS CONSTRUCTION COMPANY,|PHEND & BROWN, INC.         |RIETH RILEY CONSTRUCTION COM
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0075 802-04314                 5.000  EACH|     497.07000       2485.35|     497.00000       2485.00|    1069.00000        5345.00
  SIGN , IDENTITY                         |                            |                            |
0076 802-04314                 4.000  EACH|    2383.55000       9534.20|    2383.00000       9532.00|    4080.00000       16320.00
  SIGN , INFORMATIVE                      |                            |                            |
0077 802-04314                10.000  EACH|     384.92000       3849.20|     385.00000       3850.00|     345.00000        3450.00
  SIGN , TRAIL MARKER                     |                            |                            |
0078 802-76025                 9.000  m2  |      99.18000        892.62|      99.00000        891.00|      99.18000         892.62
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0079 808-04211                 5.000  EACH|     491.00000       2455.00|     491.00000       2455.00|     491.00000        2455.00
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                            |                            |
  PLASTIC, WORD (PEDX)                    |                            |                            |
0080 808-06714               270.000  m   |       1.00000        270.00|       1.00000        270.00|       1.00000         270.00
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0081 808-75072                84.000  m   |       5.92000        497.28|       5.90000        495.60|       5.92000         497.28
  TRANSVERSE MARKINGS, PAINT, SOLID,      |                            |                            |
  WHITE, CROSSHATCH LINE, 600 mm          |                            |                            |
0082 900-04999               237.000  EACH|      70.00000      16590.00|      86.00000      20382.00|      70.00000       16590.00
  POST , WOOD                             |                            |                            |
0083 621-01004                 2.000  EACH|     800.00000       1600.00|     800.00000       1600.00|     800.00000        1600.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0084 622-05654               137.000  EACH|      22.50000       3082.50|      22.50000       3082.50|      22.50000        3082.50
  PLANT, PERENNIAL , ORNAMENTAL GRASS, 2  |                            |                            |
  GAL.                                    |                            |                            |
0085 715-05147                10.600  m   |      51.00000        540.60|      46.00000        487.60|      95.00000        1007.00
  PIPE, TYPE 2, CIRCULAR, 200 mm          |                            |                            |
0086 715-05149                 4.500  m   |      66.00000        297.00|      53.00000        238.50|     170.00000         765.00
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0087 715-05152                15.000  m   |      73.00000       1095.00|      66.00000        990.00|     260.00000        3900.00
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            |
0088 616-04312             10404.000  m2  |       2.00000      20808.00|       1.17000      12172.68|       1.75000       18207.00
  GEOTEXTILE FOR PAVEMENT STABILIZATION   |                            |                            |
     SECTION TOTALS                       |             $    943,418.22|             $    952,980.23|                $  1,048,812.92
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    943,418.22|             $    952,980.23|                $  1,048,812.92
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   984,526.49                                                  ROUTE :
     CALL ORDER   : 180                     CONTRACT ID : R -24278-A                   COUNTIES : ELKHART
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1185040              |                            |
                                          |NIBLOCK EXCAVATING, INC.    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BIKE / PEDESTRIAN FACILITIES
                                          |                            |                            |
0001 105-01925                12.000  MOS |    1500.00000      18000.00|                            |
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   38000.00000      38000.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   58000.00000      58000.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   64500.00000      64500.00|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240               128.000  m2  |      14.50000       1856.00|                            |
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02278                60.000  m   |      24.00000       1440.00|                            |
  CURB, CONCRETE, REMOVE                  |                            |                            |
0007 202-51328                        LUMP|    1800.00000       1800.00|                            |
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR. NO. 2                              |                            |                            |
0008 202-51328                        LUMP|    9015.00000       9015.00|                            |
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR. NO. 3                              |                            |                            |
0009 202-51330                        LUMP|   10220.00000      10220.00|                            |
  PRESENT STRUCTURE, REMOVE , STR. NO. 1  |                            |                            |
0010 202-91385                 1.000  EACH|     400.00000        400.00|                            |
  INLET, REMOVE                           |                            |                            |
0011 202-91840                33.000  m   |      17.80000        587.40|                            |
  FENCE, CHAIN LINK, REMOVE               |                            |                            |
0012 203-02000              3320.000  m3  |      18.00000      59760.00|                            |
  EXCAVATION, COMMON                      |                            |                            |
0013 203-02070               621.000  m3  |      17.00000      10557.00|                            |
  BORROW                                  |                            |                            |
0014 205-02224              8212.000  m   |       5.95000      48861.40|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0015 205-02237                 2.000  EACH|      60.00000        120.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CURB INLET PROTECTION                   |                            |                            |
0016 210-03827                 1.000  EACH|    4300.00000       4300.00|                            |
  FOUNTAIN, DRINKING                      |                            |                            |
0017 211-02060               263.000  m3  |      17.00000       4471.00|                            |
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0018 303-04075                95.000  Mg  |      22.00000       2090.00|                            |
  COMPACTED AGGREGATE FOR SURFACE, 0,     |                            |                            |
  SIZE NO. 73                             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   984,526.49                                                  ROUTE :
     CALL ORDER   : 180                     CONTRACT ID : R -24278-A                   COUNTIES : ELKHART
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1185040              |                            |
                                          |NIBLOCK EXCAVATING, INC.    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0019 303-04853               766.000  Mg  |      21.00000      16086.00|                            |
  COMPACTED AGGREGATE , CRUSHED LIMESTONE |                            |                            |
0020 303-52308              2490.000  Mg  |      15.50000      38595.00|                            |
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0021 402-05473               480.000  Mg  |      41.00000      19680.00|                            |
  HMA INTERMEDIATE 12.5 mm, MAINLINE      |                            |                            |
0022 402-05477               380.000  Mg  |      49.00000      18620.00|                            |
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0023 406-05520                15.040  Mg  |     200.00000       3008.00|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0024 501-05050                28.400  m2  |      80.00000       2272.00|                            |
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  150 mm                                  |                            |                            |
0025 601-03871                 8.000  EACH|    1355.00000      10840.00|                            |
  RAILING, WOOD, END TREATMENT            |                            |                            |
0026 601-03970                52.000  m   |     130.00000       6760.00|                            |
  RAILING, WOOD, 1.372 m                  |                            |                            |
0027 603-03829                15.000  m   |     165.00000       2475.00|                            |
  FENCE , SPLIT RAIL                      |                            |                            |
0028 603-06050                 4.000  EACH|    4025.00000      16100.00|                            |
  GATE, FARM FIELD                        |                            |                            |
0029 603-92636                 6.000  m   |     110.00000        660.00|                            |
  FENCE, CHAIN LINK, 1830 mm              |                            |                            |
0030 604-04310                90.750  m2  |      75.00000       6806.25|                            |
  CONCRETE PAVING, PATTERNED              |                            |                            |
0031 604-06070                90.750  m2  |      90.00000       8167.50|                            |
  SIDEWALK, CONCRETE TYPE I               |                            |                            |
0032 604-91531                65.000  m2  |      39.00000       2535.00|                            |
  SIDEWALK, CONCRETE, 100 mm              |                            |                            |
0033 605-06120                66.000  m   |      97.00000       6402.00|                            |
  CURB, CONCRETE                          |                            |                            |
0034 611-03671                 3.000  EACH|    1600.00000       4800.00|                            |
  TRASH RECEPTACLE                        |                            |                            |
0035 611-03864                 6.000  EACH|    2900.00000      17400.00|                            |
  BICYCLE RACK                            |                            |                            |
0036 611-96856               113.460  m2  |      55.00000       6240.30|                            |
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0037 616-06451                62.500  Mg  |      35.00000       2187.50|                            |
  RIPRAP, UNIFORM                         |                            |                            |
0038 619-51859                        LUMP|   10700.00000      10700.00|                            |
  PAINT STEEL BRIDGE STRUCTURE NO. 2      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   984,526.49                                                  ROUTE :
     CALL ORDER   : 180                     CONTRACT ID : R -24278-A                   COUNTIES : ELKHART
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1185040              |                            |
                                          |NIBLOCK EXCAVATING, INC.    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0039 619-61000                        LUMP|   24335.00000      24335.00|                            |
  CLEAN STEEL BRIDGE STRUCTURE NO. 2      |                            |                            |
0040 619-93423                        LUMP|   14430.00000      14430.00|                            |
  POLLUTION CONTROL STRUCTURE NO. 2       |                            |                            |
0041 621-03423                 0.331  ha  |   16380.00000       5421.78|                            |
  NATIVE GRASSES AND WILDFLOWERS          |                            |                            |
0042 621-04316               200.000  m   |      11.85000       2370.00|                            |
  SPADE EDGE                              |                            |                            |
0043 621-04317             10168.000  m2  |       0.79000       8032.72|                            |
  MULCHED SEEDING , HYDRO-SEED            |                            |                            |
0044 621-06570              1187.000  m3  |      22.00000      26114.00|                            |
  TOP SOIL                                |                            |                            |
0045 621-06574              1000.000  m2  |       5.00000       5000.00|                            |
  SODDING                                 |                            |                            |
0046 621-91019              5000.000  m2  |       1.80000       9000.00|                            |
  STRAW MAT                               |                            |                            |
0047 621-98038                33.500  m3  |      78.00000       2613.00|                            |
  MULCH, HARDWOOD SHREDDED BARK           |                            |                            |
0048 622-05641                63.000  EACH|      75.00000       4725.00|                            |
  PLANT, DECIDUOUS SHRUB, OVER 900 TO     |                            |                            |
  1200 mm                                 |                            |                            |
0049 622-05650                 4.000  EACH|     450.00000       1800.00|                            |
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                            |                            |
  OVER 50 TO 63 mm                        |                            |                            |
0050 622-05651                33.000  EACH|     600.00000      19800.00|                            |
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                            |                            |
  OVER 63 TO 88 mm                        |                            |                            |
0051 622-05654               593.000  EACH|      20.00000      11860.00|                            |
  PLANT, PERENNIAL                        |                            |                            |
0052 702-51005                75.840  m3  |     660.00000      50054.40|                            |
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0053 703-51030              2360.000  kg  |       1.90000       4484.00|                            |
  REINFORCING STEEL                       |                            |                            |
0054 704-04850                85.800  m2  |     200.00000      17160.00|                            |
  CONCRETE , REINFORCED, BRIDGE DECK      |                            |                            |
0055 706-04683                54.000  m   |     275.00000      14850.00|                            |
  RAILING , WOOD, STR. NO. 2              |                            |                            |
0056 706-04683                68.400  m   |     355.00000      24282.00|                            |
  RAILING , WOOD, STR. NO. 3              |                            |                            |
0057 711-04845                        LUMP|  104375.00000     104375.00|                            |
  BRIDGE, STEEL TRUSS, PRE-ENGINEERED     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   984,526.49                                                  ROUTE :
     CALL ORDER   : 180                     CONTRACT ID : R -24278-A                   COUNTIES : ELKHART
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1185040              |                            |
                                          |NIBLOCK EXCAVATING, INC.    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0058 712-03812                17.000  EACH|    1455.00000      24735.00|                            |
  BENCH                                   |                            |                            |
0059 712-05098               106.000  EACH|     133.00000      14098.00|                            |
  TIMBER , 2X12, 14 FT.                   |                            |                            |
0060 712-05098                36.000  EACH|     166.00000       5976.00|                            |
  TIMBER , 2X12, 24 FT.                   |                            |                            |
0061 712-94080               170.000  m2  |      76.00000      12920.00|                            |
  TIMBER DECK                             |                            |                            |
0065 715-46000                 1.000  EACH|     300.00000        300.00|                            |
  PIPE END SECTION, 300 mm                |                            |                            |
0066 715-46010                 1.000  EACH|     330.00000        330.00|                            |
  PIPE END SECTION, 450 mm                |                            |                            |
0067 720-04682                 1.000  EACH|    1340.00000       1340.00|                            |
  INLET , AREA (WITH TYPE 5 ALTERNATE     |                            |                            |
  CASTING)                                |                            |                            |
0068 720-45045                 1.000  EACH|    1290.00000       1290.00|                            |
  INLET, J10                              |                            |                            |
0069 732-96629                 9.000  m   |      70.00000        630.00|                            |
  WATER LINE, 25 mm                       |                            |                            |
0070 801-06606                14.000  EACH|     215.00000       3010.00|                            |
  BARRICADE, IIIB                         |                            |                            |
0071 801-06640                33.000  EACH|     320.00000      10560.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0072 801-06775                        LUMP|   27550.00000      27550.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0073 802-03865                36.000  m   |      42.00000       1512.00|                            |
  SIGN, TRAIL TRAFFIC                     |                            |                            |
0074 802-04314                 1.000  EACH|     900.00000        900.00|                            |
  SIGN , BRIDGE                           |                            |                            |
0075 802-04314                 5.000  EACH|    1285.00000       6425.00|                            |
  SIGN , IDENTITY                         |                            |                            |
0076 802-04314                 4.000  EACH|    4900.00000      19600.00|                            |
  SIGN , INFORMATIVE                      |                            |                            |
0077 802-04314                10.000  EACH|     415.00000       4150.00|                            |
  SIGN , TRAIL MARKER                     |                            |                            |
0078 802-76025                 9.000  m2  |     115.00000       1035.00|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0079 808-04211                 5.000  EACH|     990.00000       4950.00|                            |
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                            |                            |
  PLASTIC, WORD (PEDX)                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   984,526.49                                                  ROUTE :
     CALL ORDER   : 180                     CONTRACT ID : R -24278-A                   COUNTIES : ELKHART
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1185040              |                            |
                                          |NIBLOCK EXCAVATING, INC.    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0080 808-06714               270.000  m   |       1.30000        351.00|                            |
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0081 808-75072                84.000  m   |       7.35000        617.40|                            |
  TRANSVERSE MARKINGS, PAINT, SOLID,      |                            |                            |
  WHITE, CROSSHATCH LINE, 600 mm          |                            |                            |
0082 900-04999               237.000  EACH|      84.00000      19908.00|                            |
  POST , WOOD                             |                            |                            |
0083 621-01004                 2.000  EACH|     960.00000       1920.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0084 622-05654               137.000  EACH|      27.00000       3699.00|                            |
  PLANT, PERENNIAL , ORNAMENTAL GRASS, 2  |                            |                            |
  GAL.                                    |                            |                            |
0085 715-05147                10.600  m   |     125.00000       1325.00|                            |
  PIPE, TYPE 2, CIRCULAR, 200 mm          |                            |                            |
0086 715-05149                 4.500  m   |     285.00000       1282.50|                            |
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0087 715-05152                15.000  m   |     310.00000       4650.00|                            |
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            |
0088 616-04312             10404.000  m2  |       2.20000      22888.80|                            |
  GEOTEXTILE FOR PAVEMENT STABILIZATION   |                            |                            |
     SECTION TOTALS                       |             $  1,082,971.95|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,082,971.95|                            |
====================================================================================================================================
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                                                                                                                   PAGE : 210 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   492,325.75                                                  ROUTE : 70
     CALL ORDER   : 210                     CONTRACT ID : R -24381-A                   COUNTIES : HANCOCK         MARION
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME :   30  WORK DAYS
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 70-3(207)

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-0918397     RIETH RILEY CONSTRUCTION COMPANY, INC.                                 $    386,475.00     100.0000%
   2   36-2668547     HARTMAN, KENNETH R., INC.                                              $    414,085.00     107.1440%
   3   37-1215990     HUFF SEALING CORPORATION    IRREGULAR BID                              $    462,470.00     119.6636%
   4   35-1479719     MILLER & SONS MASONRY, INC.                                            $    473,300.00     122.4658%
====================================================================================================================================
                                          |(1) 35-0918397              |(2) 36-2668547              |(3) 37-1215990
                                          |RIETH RILEY CONSTRUCTION COM|HARTMAN, KENNETH R., INC.   |HUFF SEALING CORPORATION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   PATCH AND REHAB CONCRETE PAVEMENT
                                          |                            |                            |
0001 105-01925                 6.000  MOS |    2100.00000      12600.00|     415.00000       2490.00|     500.00000        3000.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   10000.00000      10000.00|     500.00000        500.00|       0.00000           0.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   15800.00000      15800.00|    8500.00000       8500.00|   19000.00000       19000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 305-93341             24000.000  m   |       3.60000      86400.00|       4.49000     107760.00|       4.36000      104640.00
  SAW, CLEAN AND SEAL LONGITUDINAL JOINTS |                            |                            |
0005 305-93342             29000.000  m   |       3.60000     104400.00|       4.49000     130210.00|       4.36000      126440.00
  SAW, CLEAN AND SEAL TRANSVERSE JOINTS   |                            |                            |
0006 310-04013               200.000  m2  |     135.00000      27000.00|     155.00000      31000.00|     329.00000       65800.00
  PATCHING, FULL DEPTH, PLAIN CONCRETE    |                            |                            |
  PAVEMENT                                |                            |                            |
0007 501-04966              1350.000  EACH|      60.00000      81000.00|      52.00000      70200.00|      46.90000       63315.00
  DOWEL BAR                               |                            |                            |
0008 801-06640                25.000  EACH|      55.00000       1375.00|      77.00000       1925.00|      55.00000        1375.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0009 801-06710                50.000  DAY |      18.00000        900.00|      20.00000       1000.00|      18.00000         900.00
  FLASHING ARROW SIGN                     |                            |                            |
0010 801-06775                        LUMP|    5000.00000       5000.00|   19500.00000      19500.00|   30000.00000       30000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0011 805-05406                 2.000  EACH|   21000.00000      42000.00|   20500.00000      41000.00|   24000.00000       48000.00
  DATA COLLECTION SITE , 4 LANE           |                            |                            |
     SECTION TOTALS                       |             $    386,475.00|             $    414,085.00|                $    462,470.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    386,475.00|             $    414,085.00|                $    462,470.00
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   492,325.75                                                  ROUTE : 70
     CALL ORDER   : 210                     CONTRACT ID : R -24381-A                   COUNTIES : HANCOCK         MARION
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1479719              |                            |
                                          |MILLER & SONS MASONRY, INC. |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   PATCH AND REHAB CONCRETE PAVEMENT
                                          |                            |                            |
0001 105-01925                 6.000  MOS |    1700.00000      10200.00|                            |
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|    9500.00000       9500.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   17500.00000      17500.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 305-93341             24000.000  m   |       5.30000     127200.00|                            |
  SAW, CLEAN AND SEAL LONGITUDINAL JOINTS |                            |                            |
0005 305-93342             29000.000  m   |       5.70000     165300.00|                            |
  SAW, CLEAN AND SEAL TRANSVERSE JOINTS   |                            |                            |
0006 310-04013               200.000  m2  |      95.00000      19000.00|                            |
  PATCHING, FULL DEPTH, PLAIN CONCRETE    |                            |                            |
  PAVEMENT                                |                            |                            |
0007 501-04966              1350.000  EACH|      41.00000      55350.00|                            |
  DOWEL BAR                               |                            |                            |
0008 801-06640                25.000  EACH|      58.00000       1450.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0009 801-06710                50.000  DAY |      36.00000       1800.00|                            |
  FLASHING ARROW SIGN                     |                            |                            |
0010 801-06775                        LUMP|   20000.00000      20000.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0011 805-05406                 2.000  EACH|   23000.00000      46000.00|                            |
  DATA COLLECTION SITE , 4 LANE           |                            |                            |
     SECTION TOTALS                       |             $    473,300.00|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    473,300.00|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,327,825.38                                                  ROUTE : CITY STREET
     CALL ORDER   : 220                     CONTRACT ID : R -24412-A                   COUNTIES : LAKE
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME :  110  WORK DAYS
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : N058(004)

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1120685     WALSH & KELLY, INC.                                                    $  1,935,756.82     100.0000%
   2   35-1106884     ELLAS CONSTRUCTION COMPANY, INC.                                       $  2,025,097.23     104.6152%
   3   35-1068009     DYER CONSTRUCTION COMPANY, INC.                                        $  2,095,281.62     108.2409%
   4   35-1212938     ATLAS EXCAVATING, INC.                                                 $  2,128,122.78     109.9375%
   5   35-1035700     BUCKO CONSTRUCTION COMPANY, INC.                                       $  2,199,000.25     113.5989%
   6   35-0918397     RIETH RILEY CONSTRUCTION COMPANY, INC.                                 $  2,281,610.94     117.8666%
====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-1106884              |(3) 35-1068009
                                          |WALSH & KELLY               |ELLAS CONSTRUCTION COMPANY, |DYER CONSTRUCTION COMPANY, I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   NEW ROAD CONSTRUCTION
                                          |                            |                            |
0001 105-01925                14.000  MOS |    1500.00000      21000.00|    1500.00000      21000.00|    1700.00000       23800.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|    2500.00000       2500.00|   60000.00000      60000.00|   30000.00000       30000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   96500.00000      96500.00|  100000.00000     100000.00|  100000.00000      100000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    4000.00000       4000.00|   10000.00000      10000.00|   20000.00000       20000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-78515                        LUMP|    1200.00000       1200.00|    1500.00000       1500.00|    1236.00000        1236.00
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            |
0006 203-02000             16268.000  m3  |      10.00000     162680.00|       6.60000     107368.80|      11.45000      186268.60
  EXCAVATION, COMMON                      |                            |                            |
0007 203-02045             11601.000  m3  |       3.00000      34803.00|       5.20000      60325.20|       5.25000       60905.25
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0008 205-02229               100.000  m   |      10.65000       1065.00|      10.65000       1065.00|      11.75000        1175.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0009 205-02232                30.000  m3  |      26.00000        780.00|      25.00000        750.00|      50.00000        1500.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DITCH SEDIMENT TRAP                     |                            |                            |
0010 205-02234                 7.000  EACH|      70.00000        490.00|      70.00000        490.00|      77.00000         539.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0011 205-02237                87.000  EACH|      40.00000       3480.00|      40.00000       3480.00|      44.00000        3828.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CURB INLET PROTECTION                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,327,825.38                                                  ROUTE : CITY STREET
     CALL ORDER   : 220                     CONTRACT ID : R -24412-A                   COUNTIES : LAKE
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-1106884              |(3) 35-1068009
                                          |WALSH & KELLY               |ELLAS CONSTRUCTION COMPANY, |DYER CONSTRUCTION COMPANY, I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0012 211-02050              1354.000  m3  |      10.00000      13540.00|      13.00000      17602.00|      26.75000       36219.50
  B BORROW                                |                            |                            |
0013 211-02060              2132.000  m3  |      17.00000      36244.00|      17.00000      36244.00|      20.00000       42640.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0014 303-52308              2369.000  Mg  |      12.00000      28428.00|      15.00000      35535.00|      12.50000       29612.50
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0015 401-05437              9540.800  Mg  |      28.00000     267142.40|      28.20000     269050.56|      29.00000      276683.20
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0016 401-05455              4155.600  Mg  |      29.00000     120512.40|      30.00000     124668.00|      30.85000      128200.26
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0017 402-05475              2896.200  Mg  |      29.00000      83989.80|      30.50000      88334.10|      31.25000       90506.25
  HMA INTERMEDIATE C19.0 mm, MAINLINE     |                            |                            |
0018 402-05477              1888.900  Mg  |      36.00000      68000.40|      32.00000      60444.80|      33.20000       62711.48
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0019 402-05481               145.000  Mg  |      32.00000       4640.00|      38.00000       5510.00|      38.80000        5626.00
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0020 402-05490               639.000  Mg  |      36.00000      23004.00|      36.00000      23004.00|      37.00000       23643.00
  HMA SURFACE 9.5 mm, SHOULDER            |                            |                            |
0021 405-05517                 8.100  Mg  |     200.00000       1620.00|     428.00000       3466.80|     440.00000        3564.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0022 406-05520                27.800  Mg  |     190.00000       5282.00|     330.00000       9174.00|     340.00000        9452.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0023 604-06069                68.000  m2  |      40.00000       2720.00|     110.00000       7480.00|     113.00000        7684.00
  CURB RAMP, CONCRETE                     |                            |                            |
0024 604-06367               235.000  m   |       0.80000        188.00|       2.35000        552.25|       2.40000         564.00
  JOINT MATERIAL                          |                            |                            |
0025 604-91531                97.000  m2  |      27.00000       2619.00|      60.65000       5883.05|      62.50000        6062.50
  SIDEWALK, CONCRETE, 100 mm              |                            |                            |
0026 605-06120               601.000  m   |      40.00000      24040.00|      26.00000      15626.00|      26.80000       16106.80
  CURB, CONCRETE                          |                            |                            |
0027 605-06155              2789.000  m   |      30.00000      83670.00|      28.00000      78092.00|      28.95000       80741.55
  CURB AND GUTTER, CONCRETE, MODIFIED     |                            |                            |
0028 605-06275                14.200  m2  |     150.00000       2130.00|     125.00000       1775.00|     128.75000        1828.25
  CENTER CURB, D, CONCRETE, MODIFIED      |                            |                            |
0029 610-05527               199.500  Mg  |      45.00000       8977.50|      55.00000      10972.50|      56.25000       11221.88
  HMA FOR APPROACHES                      |                            |                            |
0030 611-06497                 4.000  EACH|     110.00000        440.00|     120.00000        480.00|     200.00000         800.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0031 611-06498                 1.000  EACH|     125.00000        125.00|     165.00000        165.00|     250.00000         250.00
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            |
0032 611-95728               535.000  m2  |      60.00000      32100.00|      40.00000      21400.00|      40.35000       21587.25
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  200 mm                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,327,825.38                                                  ROUTE : CITY STREET
     CALL ORDER   : 220                     CONTRACT ID : R -24412-A                   COUNTIES : LAKE
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-1106884              |(3) 35-1068009
                                          |WALSH & KELLY               |ELLAS CONSTRUCTION COMPANY, |DYER CONSTRUCTION COMPANY, I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0033 611-96856               146.200  m2  |      45.00000       6579.00|      47.00000       6871.40|      48.45000        7083.39
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0034 615-06505                 9.000  EACH|     200.00000       1800.00|     320.00000       2880.00|     500.00000        4500.00
  MONUMENT, B                             |                            |                            |
0035 615-06527                 1.000  EACH|     200.00000        200.00|     350.00000        350.00|     300.00000         300.00
  MONUMENT, SECTION CORNER                |                            |                            |
0036 616-02320                57.000  m2  |       2.55000        145.35|       3.00000        171.00|       5.00000         285.00
  GEOTEXTILES                             |                            |                            |
0037 616-06406                44.000  m2  |      20.00000        880.00|      50.00000       2200.00|      40.00000        1760.00
  RIPRAP, REVETMENT                       |                            |                            |
0038 621-06567               267.000  kL  |       0.26000         69.42|       0.26000         69.42|       0.28600          76.36
  WATER                                   |                            |                            |
0039 621-06570              1506.000  m3  |      25.00000      37650.00|      15.00000      22590.00|      20.00000       30120.00
  TOP SOIL                                |                            |                            |
0040 621-06575             14760.000  m2  |       3.00000      44280.00|       3.00000      44280.00|       3.30000       48708.00
  SODDING, NURSERY                        |                            |                            |
0041 715-05024               176.100  m   |     168.00000      29584.80|     180.00000      31698.00|     219.90000       38724.39
  PIPE, TYPE 2, CIRCULAR, 900 mm          |                            |                            |
0042 715-05053                62.000  m   |      42.10000       2610.20|      50.00000       3100.00|      10.00000         620.00
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            |
0043 715-05147                 1.000  m   |     186.70000        186.70|     200.00000        200.00|     200.00000         200.00
  PIPE, TYPE 2, CIRCULAR, 200 mm          |                            |                            |
0044 715-05149                92.800  m   |      94.20000       8741.76|      95.00000       8816.00|     106.10000        9846.08
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0045 715-05152                41.800  m   |     108.20000       4522.76|     115.00000       4807.00|     127.85000        5344.13
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            |
0046 715-05154               394.900  m   |     122.60000      48414.74|     125.00000      49362.50|     138.90000       54851.61
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                            |                            |
0047 715-05169                18.000  m   |     100.20000       1803.60|     105.00000       1890.00|     109.80000        1976.40
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0049 715-05697               715.400  m   |      92.30000      66031.42|      95.00000      67963.00|      75.15000       53762.31
  PIPE, REINFORCED CONCRETE, II, D0.3=50, |                            |                            |
  300 mm                                  |                            |                            |
0050 715-05708               278.200  m   |     101.10000      28126.02|     110.00000      30602.00|     110.85000       30838.47
  PIPE, REINFORCED CONCRETE, II, D0.3=50, |                            |                            |
  375 mm                                  |                            |                            |
0051 715-06359                29.400  m   |      88.00000       2587.20|      95.00000       2793.00|      80.20000        2357.88
  PIPE, REINFORCED CONCRETE, II, D0.3=50, |                            |                            |
  200 mm PIPE, REINFORCED CONCRETE, II,   |                            |                            |
  D0.3=50, 200 mm                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,327,825.38                                                  ROUTE : CITY STREET
     CALL ORDER   : 220                     CONTRACT ID : R -24412-A                   COUNTIES : LAKE
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-1106884              |(3) 35-1068009
                                          |WALSH & KELLY               |ELLAS CONSTRUCTION COMPANY, |DYER CONSTRUCTION COMPANY, I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0052 715-06361               116.800  m   |     124.30000      14518.24|     130.00000      15184.00|     140.00000       16352.00
  PIPE, REINFORCED CONCRETE, II, D0.3=50, |                            |                            |
  600 mm                                  |                            |                            |
0053 715-46000                 2.000  EACH|     350.00000        700.00|     360.00000        720.00|     715.00000        1430.00
  PIPE END SECTION, 300 mm                |                            |                            |
0054 715-46005                 5.000  EACH|     385.00000       1925.00|     400.00000       2000.00|     780.00000        3900.00
  PIPE END SECTION, 375 mm                |                            |                            |
0055 715-46020                 1.000  EACH|     490.00000        490.00|     500.00000        500.00|     910.00000         910.00
  PIPE END SECTION, 600 mm                |                            |                            |
0056 715-46040                 1.000  EACH|     754.00000        754.00|     800.00000        800.00|    1430.00000        1430.00
  PIPE END SECTION, 900 mm                |                            |                            |
0057 715-98558                77.000  m   |     166.50000      12820.50|     200.00000      15400.00|     125.00000        9625.00
  PIPE, SLOTTED DRAIN, 300 mm             |                            |                            |
0058 718-94889               688.000  m3  |      20.00000      13760.00|      22.00000      15136.00|      26.80000       18438.40
  AGGREGATE FOR UNDERDRAINS, 8            |                            |                            |
0059 718-99153              7368.000  m2  |       0.80000       5894.40|       1.00000       7368.00|       1.05000        7736.40
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0060 720-44000                 5.000  EACH|     200.00000       1000.00|     220.00000       1100.00|     250.00000        1250.00
  CASTING, ADJUST TO GRADE                |                            |                            |
0061 720-45015                10.000  EACH|     997.00000       9970.00|    1100.00000      11000.00|    1120.00000       11200.00
  INLET, A8                               |                            |                            |
0062 720-45030                 3.000  EACH|     850.00000       2550.00|    1000.00000       3000.00|     980.00000        2940.00
  INLET, E7                               |                            |                            |
0063 720-45035                 4.000  EACH|     850.00000       3400.00|    1000.00000       4000.00|     980.00000        3920.00
  INLET, F7                               |                            |                            |
0064 720-45045                14.000  EACH|    1290.00000      18060.00|    1350.00000      18900.00|    1225.00000       17150.00
  INLET, J10                              |                            |                            |
0065 720-45055                27.000  EACH|    1240.00000      33480.00|    1300.00000      35100.00|    1225.00000       33075.00
  INLET, M10                              |                            |                            |
0066 720-45275                 5.000  EACH|     732.00000       3660.00|     800.00000       4000.00|     950.00000        4750.00
  PIPE CATCH BASIN, 600 mm                |                            |                            |
0067 720-45410                12.000  EACH|    1365.00000      16380.00|    1450.00000      17400.00|    1140.00000       13680.00
  MANHOLE, C4                             |                            |                            |
0068 720-95422                 4.000  EACH|    2000.00000       8000.00|    2200.00000       8800.00|    2725.00000       10900.00
  MANHOLE, J4                             |                            |                            |
0069 720-98174                 4.000  EACH|    1815.00000       7260.00|    2000.00000       8000.00|    1750.00000        7000.00
  INLET, B15                              |                            |                            |
0070 720-98555                 7.000  EACH|    1830.00000      12810.00|    2000.00000      14000.00|    1750.00000       12250.00
  INLET, C15                              |                            |                            |
0071 720-98625                 1.000  EACH|    2400.00000       2400.00|    2500.00000       2500.00|    1935.00000        1935.00
  MANHOLE, C4, DROP                       |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/21/99
                                                                                                                   PAGE : 220 -5
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,327,825.38                                                  ROUTE : CITY STREET
     CALL ORDER   : 220                     CONTRACT ID : R -24412-A                   COUNTIES : LAKE
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-1106884              |(3) 35-1068009
                                          |WALSH & KELLY               |ELLAS CONSTRUCTION COMPANY, |DYER CONSTRUCTION COMPANY, I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0072 801-01349                 7.000  m   |       7.27000         50.89|      19.00000        133.00|      19.60000         137.20
  TEMPORARY STOP LINE, 600 mm             |                            |                            |
0073 801-04308                11.000  EACH|     260.00000       2860.00|     460.00000       5060.00|     475.00000        5225.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0074 801-06606                25.000  EACH|      72.50000       1812.50|     240.00000       6000.00|     247.00000        6175.00
  BARRICADE, IIIB                         |                            |                            |
0075 801-06608                 4.000  EACH|     145.00000        580.00|     325.00000       1300.00|     335.00000        1340.00
  BARRICADE, III, PERMANENT               |                            |                            |
0076 801-06625                19.000  EACH|      50.00000        950.00|      55.00000       1045.00|      57.00000        1083.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0077 801-06640                57.000  EACH|      94.25000       5372.25|     135.00000       7695.00|     139.00000        7923.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0078 801-06643               740.000  m   |       2.84000       2101.60|       2.60000       1924.00|       2.70000        1998.00
  TEMPORARY PAVEMENT MARKING, I, YELLOW,  |                            |                            |
  100 mm                                  |                            |                            |
0079 801-06644               740.000  m   |       2.84000       2101.60|       2.60000       1924.00|       2.70000        1998.00
  TEMPORARY PAVEMENT MARKING, I, WHITE,   |                            |                            |
  100 mm                                  |                            |                            |
0080 801-06710                60.000  DAY |      18.00000       1080.00|      18.00000       1080.00|      18.55000        1113.00
  FLASHING ARROW SIGN                     |                            |                            |
0081 801-06775                        LUMP|    3000.00000       3000.00|   30000.00000      30000.00|   10000.00000       10000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0082 801-95997               822.000  m   |       1.00000        822.00|       0.60000        493.20|       0.65000         534.30
  TEMPORARY PAVEMENT MARKING, SOLID,      |                            |                            |
  YELLOW, 100 mm                          |                            |                            |
0083 801-96000               275.000  m   |       1.00000        275.00|       0.60000        165.00|       0.65000         178.75
  TEMPORARY PAVEMENT MARKING, SOLID,      |                            |                            |
  WHITE, 100 mm                           |                            |                            |
0084 802-01986                 3.300  m   |      33.00000        108.90|      37.00000        122.10|      34.00000         112.20
  POLE, STEEL GALVANIZED, 59.4 mm         |                            |                            |
0085 802-02489                15.200  m   |      33.00000        501.60|      52.00000        790.40|      34.00000         516.80
  SIGN POST, SQUARE, REINFORCED ANCHOR    |                            |                            |
  BASE                                    |                            |                            |
0086 802-76025                 4.110  m2  |     135.00000        554.85|     190.00000        780.90|     139.00000         571.29
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0087 802-76035                 0.848  m2  |     138.67000        117.59|    1500.00000       1272.00|     144.00000         122.11
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0088 805-01816                 6.000  EACH|     550.00000       3300.00|     830.00000       4980.00|     566.00000        3396.00
  SIGNAL SUPPORT FOUNDATION, 900 mm X 900 |                            |                            |
  mm X 2500 mm                            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,327,825.38                                                  ROUTE : CITY STREET
     CALL ORDER   : 220                     CONTRACT ID : R -24412-A                   COUNTIES : LAKE
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-1106884              |(3) 35-1068009
                                          |WALSH & KELLY               |ELLAS CONSTRUCTION COMPANY, |DYER CONSTRUCTION COMPANY, I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0089 805-01828                 8.000  EACH|     150.00000       1200.00|     200.00000       1600.00|     154.00000        1232.00
  TRAFFIC SIGNAL HEAD, REALIGN            |                            |                            |
0090 805-01836              1133.000  m   |       2.00000       2266.00|       2.30000       2605.90|       2.10000        2379.30
  SIGNAL CABLE, 2C 16GA., SHIELDED, LEAD  |                            |                            |
  IN                                      |                            |                            |
0091 805-01842                13.000  EACH|     550.00000       7150.00|     655.00000       8515.00|     566.00000        7358.00
  HANDHOLE, SIGNAL                        |                            |                            |
0092 805-02037                 1.000  EACH|    2425.00000       2425.00|    2000.00000       2000.00|    2498.00000        2498.00
  SIGNAL CANTILEVER STRUCTURE, 6.1 m ARM  |                            |                            |
0093 805-02151                12.000  EACH|     400.00000       4800.00|     350.00000       4200.00|     412.00000        4944.00
  PEDESTRIAN SIGNAL HEAD WITH             |                            |                            |
  INTERNATIONAL SYMBOLS, 305 mm           |                            |                            |
0094 805-03708                 1.000  EACH|    2305.00000       2305.00|    1900.00000       1900.00|    2375.00000        2375.00
  SIGNAL CANTILEVER STRUCTURE, 4.6 m ARM  |                            |                            |
0095 805-05698                 2.000  EACH|     600.00000       1200.00|     630.00000       1260.00|     618.00000        1236.00
  SIGNAL SUPPORT FOUNDATION, 750 mm X 750 |                            |                            |
  mm X 2100 mm                            |                            |                            |
0096 805-06362                 1.000  EACH|    5050.00000       5050.00|    3300.00000       3300.00|    5200.00000        5200.00
  SIGNAL AND LIGHTING COMBINATION POLE ,  |                            |                            |
  10.7 m SIGNAL MAST ARM, 5.6 m LUMINAIRE |                            |                            |
  MAST ARM 10.5 m E.M.H.                  |                            |                            |
0097 805-06362                 2.000  EACH|    3950.00000       7900.00|    3000.00000       6000.00|    4070.00000        8140.00
  SIGNAL AND LIGHTING COMBINATION POLE ,  |                            |                            |
  7.6 m SIGNAL MAST ARM, 4.0 m LUMINAIRE  |                            |                            |
  MAST ARM 10.7 m E.M.H.                  |                            |                            |
0098 805-06362                 1.000  EACH|    3960.00000       3960.00|    3150.00000       3150.00|    4080.00000        4080.00
  SIGNAL AND LIGHTING COMBINATION POLE ,  |                            |                            |
  7.6 m SIGNAL MAST ARM, 4.8 m LUMINAIRE  |                            |                            |
  MAST ARM 10.7 E.M.H.                    |                            |                            |
0099 805-06362                 1.000  EACH|    4160.00000       4160.00|    3500.00000       3500.00|    4285.00000        4285.00
  SIGNAL AND LIGHTING COMBINATION POLE ,  |                            |                            |
  7.6 m SIGNAL MAST ARM, 5.8 m LUMINAIRE  |                            |                            |
  MAST ARM 10.7 E.M.H.                    |                            |                            |
0100 805-06362                 1.000  EACH|    4530.00000       4530.00|    3300.00000       3300.00|    4665.00000        4665.00
  SIGNAL AND LIGHTING COMBINATION POLE ,  |                            |                            |
  9.1 m SIGNAL MAST ARM, 4.6 m LUMINAIRE  |                            |                            |
  MAST ARM 10.7 E.M.H.                    |                            |                            |
0101 805-06592               990.000  m   |      33.00000      32670.00|      28.00000      27720.00|      34.00000       33660.00
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0102 805-78060                 1.000  EACH|    6500.00000       6500.00|    6200.00000       6200.00|    6695.00000        6695.00
  CONTROLLER AND CABINET, MENU DRIVEN, 4  |                            |                            |
  PHASE                                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,327,825.38                                                  ROUTE : CITY STREET
     CALL ORDER   : 220                     CONTRACT ID : R -24412-A                   COUNTIES : LAKE
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-1106884              |(3) 35-1068009
                                          |WALSH & KELLY               |ELLAS CONSTRUCTION COMPANY, |DYER CONSTRUCTION COMPANY, I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0103 805-78100                 1.000  EACH|    7500.00000       7500.00|    6500.00000       6500.00|    7725.00000        7725.00
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                            |                            |
  PHASE                                   |                            |                            |
0104 805-78205                14.000  EACH|     380.00000       5320.00|     400.00000       5600.00|     390.00000        5460.00
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0105 805-78230                 2.000  EACH|     390.00000        780.00|     650.00000       1300.00|     400.00000         800.00
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            |
0106 805-78370                12.000  EACH|     125.00000       1500.00|      80.00000        960.00|     128.00000        1536.00
  PEDESTRIAN PUSH BUTTON                  |                            |                            |
0107 805-78445                 2.000  EACH|     450.00000        900.00|     420.00000        840.00|     463.00000         926.00
  SIGNAL SERVICE                          |                            |                            |
0108 805-78467                50.000  m   |       5.00000        250.00|       5.50000        275.00|       5.15000         257.50
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0109 805-78470              2054.000  m   |       1.00000       2054.00|       1.30000       2670.20|       1.10000        2259.40
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0110 805-78480               372.000  m   |       2.00000        744.00|       3.20000       1190.40|       2.10000         781.20
  SIGNAL CABLE, 3C 14GA.                  |                            |                            |
0111 805-78485               834.000  m   |       3.30000       2752.20|       3.60000       3002.40|       3.40000        2835.60
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0112 805-78490               129.000  m   |       3.50000        451.50|       4.00000        516.00|       3.60000         464.40
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0114 805-78785                16.000  EACH|     400.00000       6400.00|     450.00000       7200.00|     412.00000        6592.00
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0115 805-78795               715.000  m   |      30.00000      21450.00|      28.00000      20020.00|      31.00000       22165.00
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0116 805-78925                 1.000  EACH|     700.00000        700.00|     680.00000        680.00|     720.00000         720.00
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
0117 805-78930                 1.000  EACH|     650.00000        650.00|     630.00000        630.00|     670.00000         670.00
  CONTROLLER CABINET FOUNDATION, M        |                            |                            |
0118 805-86810                 1.000  EACH|    2800.00000       2800.00|    3200.00000       3200.00|    2884.00000        2884.00
  SERVICE POINT, II                       |                            |                            |
0119 805-86889              1295.000  m   |       1.65000       2136.75|       1.00000       1295.00|       1.70000        2201.50
  POLE CIRCUIT CABLE, 1C NO. 10 STRANDED  |                            |                            |
  COPPER                                  |                            |                            |
0120 805-86910                35.000  EACH|      25.00000        875.00|      25.00000        875.00|      25.75000         901.25
  CONNECTOR KIT, UNFUSED                  |                            |                            |
0121 805-86915                35.000  EACH|      28.00000        980.00|      25.00000        875.00|      28.85000        1009.75
  CONNECTOR KIT, FUSED                    |                            |                            |
0122 805-86920                93.000  EACH|      20.00000       1860.00|      15.00000       1395.00|      20.60000        1915.80
  MULTIPLE COMPRESSION FITTING, NOT       |                            |                            |
  WATERPROOFED                            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,327,825.38                                                  ROUTE : CITY STREET
     CALL ORDER   : 220                     CONTRACT ID : R -24412-A                   COUNTIES : LAKE
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-1106884              |(3) 35-1068009
                                          |WALSH & KELLY               |ELLAS CONSTRUCTION COMPANY, |DYER CONSTRUCTION COMPANY, I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0123 805-86925                16.000  EACH|      35.00000        560.00|      26.00000        416.00|      36.00000         576.00
  MULTIPLE COMPRESSION FITTING,           |                            |                            |
  WATERPROOFED                            |                            |                            |
0124 805-86930                70.000  EACH|      15.00000       1050.00|      11.00000        770.00|      15.50000        1085.00
  INSULATING LINK, NOT WATERPROOFED       |                            |                            |
0125 805-86935                24.000  EACH|      25.00000        600.00|      21.00000        504.00|      25.75000         618.00
  INSULATING LINK, WATERPROOFED           |                            |                            |
0126 805-92504                 8.000  EACH|     200.00000       1600.00|     230.00000       1840.00|     206.00000        1648.00
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL|                            |                            |
0127 805-98335              3114.000  m   |      12.50000      38925.00|      12.30000      38302.20|      12.85000       40014.90
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            |
  TRENCH, 4 1/C                           |                            |                            |
0128 805-98336               228.000  m   |      12.50000       2850.00|      12.00000       2736.00|      12.85000        2929.80
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            |
  CONDUIT, 4 1/C                          |                            |                            |
0129 807-02191                 4.000  EACH|     550.00000       2200.00|     580.00000       2320.00|     566.00000        2264.00
  HANDHOLE, LIGHTING                      |                            |                            |
0130 807-02193                31.000  EACH|     550.00000      17050.00|     770.00000      23870.00|     566.00000       17546.00
  LIGHT STANDARD FOUNDATION, 915 mm DIA.  |                            |                            |
  X 2450 mm                               |                            |                            |
0131 807-83644                 1.000  EACH|     870.00000        870.00|     850.00000        850.00|     896.00000         896.00
  LIGHT POLE, 11.0 m E.M.H., 2.4 m MAST   |                            |                            |
  ARM, ANCHOR BASE                        |                            |                            |
0132 807-83648                 1.000  EACH|     875.00000        875.00|     860.00000        860.00|     900.00000         900.00
  LIGHT POLE, 11.0 m E.M.H., 3.1 m MAST   |                            |                            |
  ARM, ANCHOR BASE                        |                            |                            |
0133 807-83652                28.000  EACH|     875.00000      24500.00|     900.00000      25200.00|     900.00000       25200.00
  LIGHT POLE, 11.0 m E.M.H., 3.7 m MAST   |                            |                            |
  ARM, ANCHOR BASE                        |                            |                            |
0134 807-83658                 1.000  EACH|     965.00000        965.00|     950.00000        950.00|     995.00000         995.00
  LIGHT POLE, 11.0 m E.M.H., 4.6 m MAST   |                            |                            |
  ARM, ANCHOR BASE                        |                            |                            |
0135 807-86615                37.000  EACH|     200.00000       7400.00|     190.00000       7030.00|     205.00000        7585.00
  LUMINAIRE, ROADWAY, 250 WATT, HIGH      |                            |                            |
  PRESSURE SODIUM                         |                            |                            |
0136 807-86950                 1.000  EACH|      60.00000         60.00|      12.50000         12.50|      62.00000          62.00
  SIGN, UNDERPASS, AND ROADWAY LIGHTING   |                            |                            |
  LOCATION IDENTIFICATION                 |                            |                            |
0137 808-06701               593.000  m   |       0.98000        581.14|       1.15000        681.95|       1.05000         622.65
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,327,825.38                                                  ROUTE : CITY STREET
     CALL ORDER   : 220                     CONTRACT ID : R -24412-A                   COUNTIES : LAKE
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-1106884              |(3) 35-1068009
                                          |WALSH & KELLY               |ELLAS CONSTRUCTION COMPANY, |DYER CONSTRUCTION COMPANY, I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0138 808-06703               452.000  m   |       0.98000        442.96|       1.15000        519.80|       1.05000         474.60
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0139 808-06713              1974.000  m   |       0.36000        710.64|       0.60000       1184.40|       0.37000         730.38
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0140 808-75245              3118.000  m   |       0.98000       3055.64|       1.00000       3118.00|       1.05000        3273.90
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0142 808-75297                91.000  m   |       9.05000        823.55|      11.50000       1046.50|       9.35000         850.85
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0143 808-75300               270.000  m   |       2.25000        607.50|       1.75000        472.50|       2.35000         634.50
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 150mm                   |                            |                            |
0144 808-75320                17.000  EACH|      48.85000        830.45|      45.00000        765.00|      50.30000         855.10
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0145 808-75325                14.000  EACH|      70.60000        988.40|      55.00000        770.00|      72.75000        1018.50
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0146 808-75998               307.000  EACH|      26.50000       8135.50|      26.50000       8135.50|      27.30000        8381.10
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0147 715-05048              3046.000  m   |      18.00000      54828.00|      18.00000      54828.00|       8.25000       25129.50
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0148 808-75272               164.000  m   |       9.05000       1484.20|      11.50000       1886.00|       9.35000        1533.40
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, WHITE, CROSSHATCH LINE, 600 mm   |                            |                            |
     SECTION TOTALS                       |             $  1,935,756.82|             $  2,025,097.23|                $  2,095,281.62
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,935,756.82|             $  2,025,097.23|                $  2,095,281.62
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,327,825.38                                                  ROUTE : CITY STREET
     CALL ORDER   : 220                     CONTRACT ID : R -24412-A                   COUNTIES : LAKE
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1212938              |(5) 35-1035700              |(6) 35-0918397
                                          |ATLAS EXCAVATING, INC.      |BUCKO CONSTRUCTION COMPANY, |RIETH RILEY CONSTRUCTION COM
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   NEW ROAD CONSTRUCTION
                                          |                            |                            |
0001 105-01925                14.000  MOS |     700.00000       9800.00|    1200.00000      16800.00|    3950.00000       55300.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   28000.00000      28000.00|    7000.00000       7000.00|   28823.00000       28823.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|  142200.00000     142200.00|  110879.00000     110879.00|  215000.00000      215000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   32800.00000      32800.00|   24500.00000      24500.00|   27961.07000       27961.07
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-78515                        LUMP|    2100.00000       2100.00|    2040.00000       2040.00|    1200.00000        1200.00
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            |
0006 203-02000             16268.000  m3  |       9.00000     146412.00|      12.50000     203350.00|      11.45000      186268.60
  EXCAVATION, COMMON                      |                            |                            |
0007 203-02045             11601.000  m3  |       3.40000      39443.40|       6.85000      79466.85|       6.26000       72622.26
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0008 205-02229               100.000  m   |      10.00000       1000.00|      10.65000       1065.00|      10.65000        1065.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0009 205-02232                30.000  m3  |      42.00000       1260.00|     130.00000       3900.00|      13.37000         401.10
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DITCH SEDIMENT TRAP                     |                            |                            |
0010 205-02234                 7.000  EACH|      95.00000        665.00|      70.00000        490.00|       7.00000          49.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0011 205-02237                87.000  EACH|      75.00000       6525.00|      40.00000       3480.00|      40.00000        3480.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CURB INLET PROTECTION                   |                            |                            |
0012 211-02050              1354.000  m3  |      19.00000      25726.00|      14.00000      18956.00|      21.15000       28637.10
  B BORROW                                |                            |                            |
0013 211-02060              2132.000  m3  |      23.50000      50102.00|      16.00000      34112.00|      20.50000       43706.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0014 303-52308              2369.000  Mg  |      10.80000      25585.20|      14.20000      33639.80|      15.50000       36719.50
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0015 401-05437              9540.800  Mg  |      29.20000     278591.36|      33.15000     316277.52|      28.20000      269050.56
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0016 401-05455              4155.600  Mg  |      31.00000     128823.60|      33.30000     138381.48|      29.95000      124460.22
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0017 402-05475              2896.200  Mg  |      31.50000      91230.30|      31.10000      90071.82|      30.35000       87899.67
  HMA INTERMEDIATE C19.0 mm, MAINLINE     |                            |                            |
0018 402-05477              1888.900  Mg  |      33.30000      62900.37|      34.15000      64505.94|      32.25000       60917.03
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
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------------------------------------------+----------------------------+----------------------------+-------------------------------
0019 402-05481               145.000  Mg  |      38.70000       5611.50|      35.20000       5104.00|      37.70000        5466.50
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0020 402-05490               639.000  Mg  |      37.00000      23643.00|      34.55000      22077.45|      36.00000       23004.00
  HMA SURFACE 9.5 mm, SHOULDER            |                            |                            |
0021 405-05517                 8.100  Mg  |     440.00000       3564.00|     450.00000       3645.00|     428.00000        3466.80
  ASPHALT FOR PRIME COAT                  |                            |                            |
0022 406-05520                27.800  Mg  |     340.00000       9452.00|     425.00000      11815.00|     330.00000        9174.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0023 604-06069                68.000  m2  |      80.00000       5440.00|      36.75000       2499.00|     110.00000        7480.00
  CURB RAMP, CONCRETE                     |                            |                            |
0024 604-06367               235.000  m   |       4.30000       1010.50|       6.50000       1527.50|       2.35000         552.25
  JOINT MATERIAL                          |                            |                            |
0025 604-91531                97.000  m2  |      53.00000       5141.00|      36.75000       3564.75|      60.65000        5883.05
  SIDEWALK, CONCRETE, 100 mm              |                            |                            |
0026 605-06120               601.000  m   |      30.00000      18030.00|      41.70000      25061.70|      26.05000       15656.05
  CURB, CONCRETE                          |                            |                            |
0027 605-06155              2789.000  m   |      28.00000      78092.00|      33.95000      94686.55|      28.10000       78370.90
  CURB AND GUTTER, CONCRETE, MODIFIED     |                            |                            |
0028 605-06275                14.200  m2  |     105.00000       1491.00|     120.00000       1704.00|     125.00000        1775.00
  CENTER CURB, D, CONCRETE, MODIFIED      |                            |                            |
0029 610-05527               199.500  Mg  |      57.00000      11371.50|      44.00000       8778.00|      54.60000       10892.70
  HMA FOR APPROACHES                      |                            |                            |
0030 611-06497                 4.000  EACH|     140.00000        560.00|     150.00000        600.00|     164.91000         659.64
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0031 611-06498                 1.000  EACH|     180.00000        180.00|     250.00000        250.00|     295.45000         295.45
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            |
0032 611-95728               535.000  m2  |      47.00000      25145.00|      42.30000      22630.50|      39.20000       20972.00
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  200 mm                                  |                            |                            |
0033 611-96856               146.200  m2  |      49.00000       7163.80|      41.80000       6111.16|      47.05000        6878.71
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0034 615-06505                 9.000  EACH|     330.00000       2970.00|     300.00000       2700.00|     247.16000        2224.44
  MONUMENT, B                             |                            |                            |
0035 615-06527                 1.000  EACH|     360.00000        360.00|     400.00000        400.00|     247.16000         247.16
  MONUMENT, SECTION CORNER                |                            |                            |
0036 616-02320                57.000  m2  |       5.50000        313.50|       3.00000        171.00|       4.00000         228.00
  GEOTEXTILES                             |                            |                            |
0037 616-06406                44.000  m2  |      33.00000       1452.00|      22.15000        974.60|      70.00000        3080.00
  RIPRAP, REVETMENT                       |                            |                            |
0038 621-06567               267.000  kL  |       0.30000         80.10|       0.26000         69.42|       0.26000          69.42
  WATER                                   |                            |                            |
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0039 621-06570              1506.000  m3  |      17.00000      25602.00|      27.30000      41113.80|      26.89000       40496.34
  TOP SOIL                                |                            |                            |
0040 621-06575             14760.000  m2  |       3.10000      45756.00|       3.00000      44280.00|       3.00000       44280.00
  SODDING, NURSERY                        |                            |                            |
0041 715-05024               176.100  m   |     208.00000      36628.80|     272.00000      47899.20|     210.00000       36981.00
  PIPE, TYPE 2, CIRCULAR, 900 mm          |                            |                            |
0042 715-05053                62.000  m   |      45.00000       2790.00|      39.40000       2442.80|      58.50000        3627.00
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            |
0043 715-05147                 1.000  m   |     316.00000        316.00|     500.00000        500.00|      90.00000          90.00
  PIPE, TYPE 2, CIRCULAR, 200 mm          |                            |                            |
0044 715-05149                92.800  m   |     101.00000       9372.80|      84.00000       7795.20|      70.00000        6496.00
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0045 715-05152                41.800  m   |     112.00000       4681.60|     138.00000       5768.40|      95.00000        3971.00
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            |
0046 715-05154               394.900  m   |     133.00000      52521.70|     145.00000      57260.50|     130.00000       51337.00
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                            |                            |
0047 715-05169                18.000  m   |     104.00000       1872.00|     118.00000       2124.00|      85.00000        1530.00
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0049 715-05697               715.400  m   |     101.00000      72255.40|      84.00000      60093.60|      70.00000       50078.00
  PIPE, REINFORCED CONCRETE, II, D0.3=50, |                            |                            |
  300 mm                                  |                            |                            |
0050 715-05708               278.200  m   |     105.00000      29211.00|     118.00000      32827.60|      90.00000       25038.00
  PIPE, REINFORCED CONCRETE, II, D0.3=50, |                            |                            |
  375 mm                                  |                            |                            |
0051 715-06359                29.400  m   |     101.00000       2969.40|      84.00000       2469.60|      90.00000        2646.00
  PIPE, REINFORCED CONCRETE, II, D0.3=50, |                            |                            |
  200 mm PIPE, REINFORCED CONCRETE, II,   |                            |                            |
  D0.3=50, 200 mm                         |                            |                            |
0052 715-06361               116.800  m   |     132.00000      15417.60|     145.00000      16936.00|     150.00000       17520.00
  PIPE, REINFORCED CONCRETE, II, D0.3=50, |                            |                            |
  600 mm                                  |                            |                            |
0053 715-46000                 2.000  EACH|     190.00000        380.00|     370.00000        740.00|     750.00000        1500.00
  PIPE END SECTION, 300 mm                |                            |                            |
0054 715-46005                 5.000  EACH|     250.00000       1250.00|     435.00000       2175.00|     775.00000        3875.00
  PIPE END SECTION, 375 mm                |                            |                            |
0055 715-46020                 1.000  EACH|     475.00000        475.00|     535.00000        535.00|    1300.00000        1300.00
  PIPE END SECTION, 600 mm                |                            |                            |
0056 715-46040                 1.000  EACH|     800.00000        800.00|     955.00000        955.00|    1750.00000        1750.00
  PIPE END SECTION, 900 mm                |                            |                            |
0057 715-98558                77.000  m   |     290.00000      22330.00|     221.75000      17074.75|     250.00000       19250.00
  PIPE, SLOTTED DRAIN, 300 mm             |                            |                            |
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0058 718-94889               688.000  m3  |      50.00000      34400.00|      21.65000      14895.20|      30.00000       20640.00
  AGGREGATE FOR UNDERDRAINS, 8            |                            |                            |
0059 718-99153              7368.000  m2  |       1.50000      11052.00|       0.85000       6262.80|       1.50000       11052.00
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0060 720-44000                 5.000  EACH|     250.00000       1250.00|     375.00000       1875.00|     525.00000        2625.00
  CASTING, ADJUST TO GRADE                |                            |                            |
0061 720-45015                10.000  EACH|    1000.00000      10000.00|    1140.00000      11400.00|    1500.00000       15000.00
  INLET, A8                               |                            |                            |
0062 720-45030                 3.000  EACH|     850.00000       2550.00|     980.00000       2940.00|    1500.00000        4500.00
  INLET, E7                               |                            |                            |
0063 720-45035                 4.000  EACH|     850.00000       3400.00|    1025.00000       4100.00|    1550.00000        6200.00
  INLET, F7                               |                            |                            |
0064 720-45045                14.000  EACH|    1100.00000      15400.00|    1200.00000      16800.00|    1200.00000       16800.00
  INLET, J10                              |                            |                            |
0065 720-45055                27.000  EACH|    1100.00000      29700.00|    1400.00000      37800.00|    1350.00000       36450.00
  INLET, M10                              |                            |                            |
0066 720-45275                 5.000  EACH|     650.00000       3250.00|     720.00000       3600.00|    1100.00000        5500.00
  PIPE CATCH BASIN, 600 mm                |                            |                            |
0067 720-45410                12.000  EACH|    1560.00000      18720.00|    1600.00000      19200.00|    1750.00000       21000.00
  MANHOLE, C4                             |                            |                            |
0068 720-95422                 4.000  EACH|    2000.00000       8000.00|    2350.00000       9400.00|    3000.00000       12000.00
  MANHOLE, J4                             |                            |                            |
0069 720-98174                 4.000  EACH|    1700.00000       6800.00|    1690.00000       6760.00|    2000.00000        8000.00
  INLET, B15                              |                            |                            |
0070 720-98555                 7.000  EACH|    1700.00000      11900.00|    1690.00000      11830.00|    1900.00000       13300.00
  INLET, C15                              |                            |                            |
0071 720-98625                 1.000  EACH|    3000.00000       3000.00|    3500.00000       3500.00|    3000.00000        3000.00
  MANHOLE, C4, DROP                       |                            |                            |
0072 801-01349                 7.000  m   |       4.70000         32.90|      19.00000        133.00|      18.10000         126.70
  TEMPORARY STOP LINE, 600 mm             |                            |                            |
0073 801-04308                11.000  EACH|     270.00000       2970.00|     460.00000       5060.00|     260.00000        2860.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0074 801-06606                25.000  EACH|     175.00000       4375.00|     240.00000       6000.00|     165.00000        4125.00
  BARRICADE, IIIB                         |                            |                            |
0075 801-06608                 4.000  EACH|     245.00000        980.00|     325.00000       1300.00|     235.00000         940.00
  BARRICADE, III, PERMANENT               |                            |                            |
0076 801-06625                19.000  EACH|      55.00000       1045.00|      55.00000       1045.00|      50.00000         950.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0077 801-06640                57.000  EACH|     115.00000       6555.00|     135.00000       7695.00|      94.25000        5372.25
  CONSTRUCTION SIGN, A                    |                            |                            |
0078 801-06643               740.000  m   |       2.70000       1998.00|       2.60000       1924.00|       2.63000        1946.20
  TEMPORARY PAVEMENT MARKING, I, YELLOW,  |                            |                            |
  100 mm                                  |                            |                            |
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0079 801-06644               740.000  m   |       2.70000       1998.00|       2.60000       1924.00|       2.63000        1946.20
  TEMPORARY PAVEMENT MARKING, I, WHITE,   |                            |                            |
  100 mm                                  |                            |                            |
0080 801-06710                60.000  DAY |      19.00000       1140.00|      18.00000       1080.00|      18.00000        1080.00
  FLASHING ARROW SIGN                     |                            |                            |
0081 801-06775                        LUMP|   55000.00000      55000.00|   19000.00000      19000.00|    9000.00000        9000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0082 801-95997               822.000  m   |       2.70000       2219.40|       0.60000        493.20|       2.63000        2161.86
  TEMPORARY PAVEMENT MARKING, SOLID,      |                            |                            |
  YELLOW, 100 mm                          |                            |                            |
0083 801-96000               275.000  m   |       2.70000        742.50|       0.60000        165.00|       2.63000         723.25
  TEMPORARY PAVEMENT MARKING, SOLID,      |                            |                            |
  WHITE, 100 mm                           |                            |                            |
0084 802-01986                 3.300  m   |      38.00000        125.40|      37.00000        122.10|      10.00000          33.00
  POLE, STEEL GALVANIZED, 59.4 mm         |                            |                            |
0085 802-02489                15.200  m   |      54.00000        820.80|      52.00000        790.40|      25.33000         385.02
  SIGN POST, SQUARE, REINFORCED ANCHOR    |                            |                            |
  BASE                                    |                            |                            |
0086 802-76025                 4.110  m2  |     195.00000        801.45|     187.00000        768.57|     135.68000         557.64
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0087 802-76035                 0.848  m2  |    1550.00000       1314.40|    1476.00000       1251.65|     144.89000         122.87
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0088 805-01816                 6.000  EACH|     860.00000       5160.00|     830.00000       4980.00|     550.00000        3300.00
  SIGNAL SUPPORT FOUNDATION, 900 mm X 900 |                            |                            |
  mm X 2500 mm                            |                            |                            |
0089 805-01828                 8.000  EACH|     207.00000       1656.00|     200.00000       1600.00|     150.00000        1200.00
  TRAFFIC SIGNAL HEAD, REALIGN            |                            |                            |
0090 805-01836              1133.000  m   |       2.40000       2719.20|       2.30000       2605.90|       2.00000        2266.00
  SIGNAL CABLE, 2C 16GA., SHIELDED, LEAD  |                            |                            |
  IN                                      |                            |                            |
0091 805-01842                13.000  EACH|     680.00000       8840.00|     655.00000       8515.00|     550.00000        7150.00
  HANDHOLE, SIGNAL                        |                            |                            |
0092 805-02037                 1.000  EACH|    2050.00000       2050.00|    1995.00000       1995.00|    2425.00000        2425.00
  SIGNAL CANTILEVER STRUCTURE, 6.1 m ARM  |                            |                            |
0093 805-02151                12.000  EACH|     370.00000       4440.00|     354.00000       4248.00|     400.00000        4800.00
  PEDESTRIAN SIGNAL HEAD WITH             |                            |                            |
  INTERNATIONAL SYMBOLS, 305 mm           |                            |                            |
0094 805-03708                 1.000  EACH|    2015.00000       2015.00|    1941.00000       1941.00|    2305.00000        2305.00
  SIGNAL CANTILEVER STRUCTURE, 4.6 m ARM  |                            |                            |
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0095 805-05698                 2.000  EACH|     655.00000       1310.00|     630.00000       1260.00|     600.00000        1200.00
  SIGNAL SUPPORT FOUNDATION, 750 mm X 750 |                            |                            |
  mm X 2100 mm                            |                            |                            |
0096 805-06362                 1.000  EACH|    3400.00000       3400.00|    3279.00000       3279.00|    5050.00000        5050.00
  SIGNAL AND LIGHTING COMBINATION POLE ,  |                            |                            |
  10.7 m SIGNAL MAST ARM, 5.6 m LUMINAIRE |                            |                            |
  MAST ARM 10.5 m E.M.H.                  |                            |                            |
0097 805-06362                 2.000  EACH|    3140.00000       6280.00|    3033.00000       6066.00|    3950.00000        7900.00
  SIGNAL AND LIGHTING COMBINATION POLE ,  |                            |                            |
  7.6 m SIGNAL MAST ARM, 4.0 m LUMINAIRE  |                            |                            |
  MAST ARM 10.7 m E.M.H.                  |                            |                            |
0098 805-06362                 1.000  EACH|    3250.00000       3250.00|    3140.00000       3140.00|    3960.00000        3960.00
  SIGNAL AND LIGHTING COMBINATION POLE ,  |                            |                            |
  7.6 m SIGNAL MAST ARM, 4.8 m LUMINAIRE  |                            |                            |
  MAST ARM 10.7 E.M.H.                    |                            |                            |
0099 805-06362                 1.000  EACH|    3585.00000       3585.00|    3460.00000       3460.00|    4160.00000        4160.00
  SIGNAL AND LIGHTING COMBINATION POLE ,  |                            |                            |
  7.6 m SIGNAL MAST ARM, 5.8 m LUMINAIRE  |                            |                            |
  MAST ARM 10.7 E.M.H.                    |                            |                            |
0100 805-06362                 1.000  EACH|    3430.00000       3430.00|    3310.00000       3310.00|    4530.00000        4530.00
  SIGNAL AND LIGHTING COMBINATION POLE ,  |                            |                            |
  9.1 m SIGNAL MAST ARM, 4.6 m LUMINAIRE  |                            |                            |
  MAST ARM 10.7 E.M.H.                    |                            |                            |
0101 805-06592               990.000  m   |      29.10000      28809.00|      28.10000      27819.00|      33.00000       32670.00
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0102 805-78060                 1.000  EACH|    6400.00000       6400.00|    6153.00000       6153.00|    6500.00000        6500.00
  CONTROLLER AND CABINET, MENU DRIVEN, 4  |                            |                            |
  PHASE                                   |                            |                            |
0103 805-78100                 1.000  EACH|    6735.00000       6735.00|    6500.00000       6500.00|    7500.00000        7500.00
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                            |                            |
  PHASE                                   |                            |                            |
0104 805-78205                14.000  EACH|     420.00000       5880.00|     404.00000       5656.00|     380.00000        5320.00
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0105 805-78230                 2.000  EACH|     670.00000       1340.00|     647.00000       1294.00|     390.00000         780.00
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            |
0106 805-78370                12.000  EACH|      82.00000        984.00|      79.00000        948.00|     125.00000        1500.00
  PEDESTRIAN PUSH BUTTON                  |                            |                            |
0107 805-78445                 2.000  EACH|     436.00000        872.00|     421.00000        842.00|     450.00000         900.00
  SIGNAL SERVICE                          |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/21/99
                                                                                                                   PAGE : 220 -16
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,327,825.38                                                  ROUTE : CITY STREET
     CALL ORDER   : 220                     CONTRACT ID : R -24412-A                   COUNTIES : LAKE
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1212938              |(5) 35-1035700              |(6) 35-0918397
                                          |ATLAS EXCAVATING, INC.      |BUCKO CONSTRUCTION COMPANY, |RIETH RILEY CONSTRUCTION COM
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0108 805-78467                50.000  m   |       5.80000        290.00|       5.50000        275.00|       5.00000         250.00
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0109 805-78470              2054.000  m   |       1.40000       2875.60|       1.30000       2670.20|       1.00000        2054.00
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0110 805-78480               372.000  m   |       3.30000       1227.60|       3.20000       1190.40|       2.00000         744.00
  SIGNAL CABLE, 3C 14GA.                  |                            |                            |
0111 805-78485               834.000  m   |       3.70000       3085.80|       3.60000       3002.40|       3.30000        2752.20
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0112 805-78490               129.000  m   |       4.10000        528.90|       3.94000        508.26|       3.50000         451.50
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0114 805-78785                16.000  EACH|     465.00000       7440.00|     449.00000       7184.00|     400.00000        6400.00
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0115 805-78795               715.000  m   |      29.00000      20735.00|      27.54000      19691.10|      30.00000       21450.00
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0116 805-78925                 1.000  EACH|     705.00000        705.00|     680.00000        680.00|     700.00000         700.00
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
0117 805-78930                 1.000  EACH|     655.00000        655.00|     631.00000        631.00|     650.00000         650.00
  CONTROLLER CABINET FOUNDATION, M        |                            |                            |
0118 805-86810                 1.000  EACH|    3290.00000       3290.00|    3177.00000       3177.00|    2800.00000        2800.00
  SERVICE POINT, II                       |                            |                            |
0119 805-86889              1295.000  m   |       1.10000       1424.50|       0.98000       1269.10|       1.65000        2136.75
  POLE CIRCUIT CABLE, 1C NO. 10 STRANDED  |                            |                            |
  COPPER                                  |                            |                            |
0120 805-86910                35.000  EACH|      36.00000       1260.00|      25.00000        875.00|      25.00000         875.00
  CONNECTOR KIT, UNFUSED                  |                            |                            |
0121 805-86915                35.000  EACH|      26.00000        910.00|      25.00000        875.00|      28.00000         980.00
  CONNECTOR KIT, FUSED                    |                            |                            |
0122 805-86920                93.000  EACH|      15.50000       1441.50|      15.00000       1395.00|      20.00000        1860.00
  MULTIPLE COMPRESSION FITTING, NOT       |                            |                            |
  WATERPROOFED                            |                            |                            |
0123 805-86925                16.000  EACH|      27.00000        432.00|      26.00000        416.00|      35.00000         560.00
  MULTIPLE COMPRESSION FITTING,           |                            |                            |
  WATERPROOFED                            |                            |                            |
0124 805-86930                70.000  EACH|      11.50000        805.00|      11.00000        770.00|      15.00000        1050.00
  INSULATING LINK, NOT WATERPROOFED       |                            |                            |
0125 805-86935                24.000  EACH|      21.80000        523.20|      21.00000        504.00|      25.00000         600.00
  INSULATING LINK, WATERPROOFED           |                            |                            |
0126 805-92504                 8.000  EACH|     240.00000       1920.00|     231.00000       1848.00|     200.00000        1600.00
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL|                            |                            |
0127 805-98335              3114.000  m   |      12.80000      39859.20|      12.30000      38302.20|      12.50000       38925.00
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            |
  TRENCH, 4 1/C                           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,327,825.38                                                  ROUTE : CITY STREET
     CALL ORDER   : 220                     CONTRACT ID : R -24412-A                   COUNTIES : LAKE
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1212938              |(5) 35-1035700              |(6) 35-0918397
                                          |ATLAS EXCAVATING, INC.      |BUCKO CONSTRUCTION COMPANY, |RIETH RILEY CONSTRUCTION COM
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0128 805-98336               228.000  m   |      12.50000       2850.00|      12.00000       2736.00|      12.50000        2850.00
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            |
  CONDUIT, 4 1/C                          |                            |                            |
0129 807-02191                 4.000  EACH|     600.00000       2400.00|     577.00000       2308.00|     550.00000        2200.00
  HANDHOLE, LIGHTING                      |                            |                            |
0130 807-02193                31.000  EACH|     800.00000      24800.00|     771.00000      23901.00|     550.00000       17050.00
  LIGHT STANDARD FOUNDATION, 915 mm DIA.  |                            |                            |
  X 2450 mm                               |                            |                            |
0131 807-83644                 1.000  EACH|     880.00000        880.00|     850.00000        850.00|     870.00000         870.00
  LIGHT POLE, 11.0 m E.M.H., 2.4 m MAST   |                            |                            |
  ARM, ANCHOR BASE                        |                            |                            |
0132 807-83648                 1.000  EACH|     895.00000        895.00|     861.00000        861.00|     875.00000         875.00
  LIGHT POLE, 11.0 m E.M.H., 3.1 m MAST   |                            |                            |
  ARM, ANCHOR BASE                        |                            |                            |
0133 807-83652                28.000  EACH|     930.00000      26040.00|     895.00000      25060.00|     875.00000       24500.00
  LIGHT POLE, 11.0 m E.M.H., 3.7 m MAST   |                            |                            |
  ARM, ANCHOR BASE                        |                            |                            |
0134 807-83658                 1.000  EACH|     980.00000        980.00|     942.00000        942.00|     965.00000         965.00
  LIGHT POLE, 11.0 m E.M.H., 4.6 m MAST   |                            |                            |
  ARM, ANCHOR BASE                        |                            |                            |
0135 807-86615                37.000  EACH|     200.00000       7400.00|     190.00000       7030.00|     200.00000        7400.00
  LUMINAIRE, ROADWAY, 250 WATT, HIGH      |                            |                            |
  PRESSURE SODIUM                         |                            |                            |
0136 807-86950                 1.000  EACH|      13.00000         13.00|      12.50000         12.50|      60.00000          60.00
  SIGN, UNDERPASS, AND ROADWAY LIGHTING   |                            |                            |
  LOCATION IDENTIFICATION                 |                            |                            |
0137 808-06701               593.000  m   |       1.10000        652.30|       0.98000        581.14|       0.98000         581.14
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0138 808-06703               452.000  m   |       1.10000        497.20|       0.98000        442.96|       0.98000         442.96
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0139 808-06713              1974.000  m   |       0.40000        789.60|       0.36000        710.64|       0.36000         710.64
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0140 808-75245              3118.000  m   |       1.10000       3429.80|       0.98000       3055.64|       0.98000        3055.64
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0142 808-75297                91.000  m   |       9.40000        855.40|       9.05000        823.55|       9.05000         823.55
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0143 808-75300               270.000  m   |       2.35000        634.50|       2.25000        607.50|       2.25000         607.50
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 150mm                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,327,825.38                                                  ROUTE : CITY STREET
     CALL ORDER   : 220                     CONTRACT ID : R -24412-A                   COUNTIES : LAKE
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1212938              |(5) 35-1035700              |(6) 35-0918397
                                          |ATLAS EXCAVATING, INC.      |BUCKO CONSTRUCTION COMPANY, |RIETH RILEY CONSTRUCTION COM
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0144 808-75320                17.000  EACH|      51.00000        867.00|      48.85000        830.45|      48.85000         830.45
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0145 808-75325                14.000  EACH|      73.00000       1022.00|      70.60000        988.40|      70.60000         988.40
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0146 808-75998               307.000  EACH|      28.00000       8596.00|      26.50000       8135.50|      26.50000        8135.50
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0147 715-05048              3046.000  m   |       4.60000      14011.60|      10.30000      31373.80|      18.00000       54828.00
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0148 808-75272               164.000  m   |       9.40000       1541.60|       9.05000       1484.20|       9.05000        1484.20
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, WHITE, CROSSHATCH LINE, 600 mm   |                            |                            |
     SECTION TOTALS                       |             $  2,128,122.78|             $  2,199,000.25|                $  2,281,610.94
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  2,128,122.78|             $  2,199,000.25|                $  2,281,610.94
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/21/99
                                                                                                                   PAGE : 230 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   131,316.02                                                  ROUTE : I-65
     CALL ORDER   : 230                     CONTRACT ID : R -24512-A                   COUNTIES : LAKE
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME :   15  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : IM-6508

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1035700     BUCKO CONSTRUCTION COMPANY, INC.                                       $    111,882.05     100.0000%
   2   35-1120685     WALSH & KELLY, INC.                                                    $    143,787.75     128.5172%
   3   35-0918397     RIETH RILEY CONSTRUCTION COMPANY, INC.                                 $    184,571.45     164.9696%
====================================================================================================================================
                                          |(1) 35-1035700              |(2) 35-1120685              |(3) 35-0918397
                                          |BUCKO CONSTRUCTION COMPANY, |WALSH & KELLY               |RIETH RILEY CONSTRUCTION COM
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASHPALT RESURFACE
                                          |                            |                            |
0001 110-01001                        LUMP|    5200.00000       5200.00|    7000.00000       7000.00|   18000.00000       18000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0002 202-60820             12793.000  m2  |       1.60000      20468.80|       3.00000      38379.00|       4.40000       56289.20
  SURFACE MILLING, ASPHALT                |                            |                            |
0003 305-05204                14.000  Mg  |     190.00000       2660.00|     150.00000       2100.00|     430.00000        6020.00
  HMA FOR PATCHING                        |                            |                            |
0004 305-93342                49.000  m   |     125.00000       6125.00|      75.00000       3675.00|      30.50000        1494.50
  SAW, CLEAN AND SEAL TRANSVERSE JOINTS   |                            |                            |
0005 401-05456              1222.000  Mg  |      47.00000      57434.00|      65.00000      79430.00|      63.00000       76986.00
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0006 406-05520                 3.700  Mg  |     800.00000       2960.00|     200.00000        740.00|    1450.00000        5365.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0007 801-06046               232.000  m   |       5.00000       1160.00|       2.50000        580.00|       3.50000         812.00
  TEMPORARY PAVEMENT MARKING, I, WHITE,   |                            |                            |
  125 mm , BROKEN                         |                            |                            |
0008 801-06640                28.000  EACH|      70.00000       1960.00|      50.00000       1400.00|      60.00000        1680.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0009 801-06645                 2.000  EACH|      40.00000         80.00|      35.00000         70.00|      42.00000          84.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0010 801-06710                15.000  DAY |      20.00000        300.00|      18.00000        270.00|      21.00000         315.00
  FLASHING ARROW SIGN                     |                            |                            |
0011 801-06775                        LUMP|    8000.00000       8000.00|    5000.00000       5000.00|   11500.00000       11500.00
  MAINTAINING TRAFFIC                     |                            |                            |
0012 808-06695              2260.000  m   |       0.35000        791.00|       0.35000        791.00|       0.40000         904.00
  LINE, PAINT, SOLID, WHITE, 125 mm       |                            |                            |
0013 808-06702               565.000  m   |       2.00000       1130.00|       2.00000       1130.00|       2.25000        1271.25
  LINE, THERMOPLASTIC, BROKEN, WHITE, 125 |                            |                            |
  mm                                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   131,316.02                                                  ROUTE : I-65
     CALL ORDER   : 230                     CONTRACT ID : R -24512-A                   COUNTIES : LAKE
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1035700              |(2) 35-1120685              |(3) 35-0918397
                                          |BUCKO CONSTRUCTION COMPANY, |WALSH & KELLY               |RIETH RILEY CONSTRUCTION COM
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 808-75046              2260.000  m   |       0.35000        791.00|       0.35000        791.00|       0.40000         904.00
  LINE, PAINT, SOLID, YELLOW, 125 mm      |                            |                            |
0015 808-75996                71.000  EACH|       8.00000        568.00|       2.50000        177.50|       3.00000         213.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0016 808-75998                71.000  EACH|      31.75000       2254.25|      31.75000       2254.25|      38.50000        2733.50
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    111,882.05|             $    143,787.75|                $    184,571.45
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    111,882.05|             $    143,787.75|                $    184,571.45
====================================================================================================================================




